SAIL RITES BENGAL WAGON INDUSTRY PRIVATE LIMITED (SRBWIPL)

(A Joint Venture Company of SAIL and RITES)
CIN: U352000DL2010PTC211955
Regd Off: Scope Minar, Laxmi Nagar, New Delhi - 110092
Admin Off: Kulti, Asansol, Dist: Paschim Bardhhaman, Pin-713343,
e-mail address: purchase.srbwipl@gmail.com

Tender No. SRBWIPL/Fab/BLCS/283/25-26/01
Date 7t March, 2026

Tender Document Fee Rs 2,000
EMD Rs 2,70,000

Sub: Open tender for fabrication of BLCS Wagon (A-Car & B-Car) including supply of mater

Last Date & Time of Submission of bid: By 12.00 PM on 28.03.2026
Date & Time for opening of techno-commercial bid: At 12:15 PM on 28.03.2026

W.B

lals (Annex

"Sealed tender in two packet system is invited for fabrication of BLCS Wagon (BLCSA Wagon & BLCS

supply of materials (Annexure-H) at SRBWIPL Factory, Kulti."

Annexure-I. Scope of Work

Annexure-II: Instruction to Bidders

Annexure-IIT: General and Special Conditions of Contract
Annexure-IV: Price Bid Format

ure-H).

B Wagon) including

1.0 Tenderers are required to submit the techno commercial bid and the price bid in separate sealed gnvelopes and must

be submitted together in a common envelope which must be sealed and it should be dro

specified in the tender document.
2.0

The bidders are required to super scribe the tender number, the due date of submisgion & openi

pped in the| tender box or may
be sent by the registered post but must reach us positively on or before the last date & tim

e of submission as

ng on the envelope

and address the same to the DGM/Purchase, SRBWIPL, P.O-Kulti, Dist-Paschim Bardhaman, WB, Pin-713343.

3.0
4.0

document.
5.0

The bidders must enclose the documentary evidence in support of the proof as mentioned in the tender document.
All other terms and conditions will be as per the general & special terms and conditions det

iled in the tender

Tender without tender fee will be summarily re jected. Tender fee & EMD may be submjtted in the form of DD drawn
on the name of M/s SAIL RITES Bengal Wagon Industry Pvt. Ltd., payable at Kulti or may be remit:

‘ed to the following

bank account through online transaction mode. The EMD/tender fee paid by cash deposit directly to the bank account

will not be accepted.
a, Name of Bank
b. Branch Name & Address

. State Bank of India

c. IFS Code . SBINO006541
d. Branch Code : 06541
e. Account No. » 37814705436

6.0 The offers may be dropped in t

he tender box or may be sent through the registered

specified in the tender document and no offer will be accepted after the closure of the tender

mode of receipt.
78

like to be present.

. SME Branch, UG Floor, Ozone Plaza, Bank More, Dhanbad

ost but it

must reach in time
box in whatsoever

The techno commercial bid will be opened on 28.03.2026 at 12.15 PM but in the event of SRBWIPL's office remaining
closed on the day of the opening of the techno-commercial bid for any unforeseen reason, then
received up to 12:00 PM on the next working day and will be opened at 12:15 PM in presence of the

the tender will be
bidders who would

The price bid of the bidders who will qualify the techno commercial bid will be opened |ater and the opening date will

be intimated in time.
Contact Details of the Bidder
(The bidder should mention the contact details of the firm in which all communications

8.0

i. Name of Contact Person

Phone No.

iii. e-mail id:

(Signature & Stamp of the Tenderer)
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Complete

Annexure - L

Scope of Work

the Approved

BLCS Wagon (BLCSA Wagon & BLCSB Wagon) as per

fabrication of

Drawings/Specifications/Welding Procedure Specification (WPS) /Quality Assurance Plan (QAP) including "Squeeze Load
Test" and dispatch after obtaining clearance (DM) from RDSO as per the detailed scope of work as mentioned below.

A.
B.
1.0
2.0
3.0
4.0
5.0
6.0
7.0
8.0
2.0
10.0
11.0
12.0
13.0
14.0
15.0
16.0
17.0

18.0
19.0

1.0
2.0
3.0
4.0
5.0
6.0
7.0
8.0
9.0
10.0
11.0
12.0
13.0
14.0
15.0
16.0
17.0

18.0
19.0

Quantity: 3 Rakes (One rake consists of 18 BLCSA Wagons and 27 BLCSB Wagons)

BLCSA Wagon

Shearing/CNC Plasma Cutting/PUG Cutting /Pressing of Components for A-Car

Complete fabrication of girder for A-Car. Fabrication of solebar.

Laying down of A-Car on fixture to complete assembly including raised end hat section joining & allied work.
Complete welding of A-Car on trunnion.

NDM fitment, Pipe (BP & FP) fitment, Equipment fitment, load sensing arrangement to complete.
Brake adjustment, hand brake assembly on A-Car.

Riveting work-striker casting, back stop, yoke support plate, anchor bracket etc.

Coupler components fitment, twist lock bracket, twist lock assembly.

Integration of wheelsets (mounted) with bogie and wheeling of fabricated structure-A-Car.

Grinding of complete wagon.

Air Brake Test of A-Car.

Finishing work at DM line.

Surface finishing, shot blasting, 5-Coat paint on A-Car, lettering.

Offer to RDSO for inspection, re-work (if any).

Squeeze Load Test and obtaining clearance from RDSO.

Putting up of complete wagon for RDSO inspection and obtaining DM after inspection.

Housekeeping of the working area including collection of paper cartons, Plastic bags etc. should be done by the
contractor on a daily basis and the scraps should be dumped in the nominated place / scrap bin.

Proper accounting of steel plates and work support items to be maintained by the contractor.

All engaged welders should be certified by the competent authority and the cost of which will be borne by the

contractor.

BLCSB Wagon

Shearing/CNC Plasma Cutting/PUG Cutting /Pressing of Components for B-Car

Complete fabrication of girder for B-Car. Fabrication of solebar.

Laying down of B-Car on fixture to complete assembly including raised end hat section joining & allied work.
Complete welding of B-Car on trunnion.

NDM fitment, Pipe (BP & FP) fitment, Equipment fitment, load sensing arrangement to complete.

Brake adjustment, hand brake assembly on B-Car.

Riveting work-striker casting, back stop, yoke support plate, anchor bracket etc.

Coupler components fitment, twist lock bracket, twist lock assembly.

Integration of wheelsets (mounted) with bogie and wheeling of fabricated structure-B-Car.

Grinding of complete wagon.

Air Brake Test of B-Car.

Finishing work at DM line.

Surface finishing, shot blasting, 5-Coat paint on B-Car, lettering.
Offer to RDSO for inspection, re-work (if any).

Squeeze Load Test and obtaining clearance from RDSO.

Putting up of complete wagon for RDSO inspection and obtaining DM after inspection.

Housekeeping of the working area including collection of paper cartons, Plastic bags etc. should be done by the
contractor on a daily basis and the scraps should be dumped in the nominated place / scrap bin.

Proper accounting of steel plates and work support items to be maintained by the contractor.

All engaged welders should be certified by the competent authority and the cost of which will be borne by the

contractor.,

Materials to be supplied by the Contractor.

As per Annexure-H (The items mentioned are tentative and if any extra materials are required to complete the

rake, then it has to be supplied by the contractor so as the entire rake gets completed and ready for DM by RDSO

and acceptance by the customer CONCOR.)

Responsibilities of SRBWIPL:

a) To provide necessary technical information such as the latest approved drawings. Welding Procedure
Specification (WPS), Quality Assurance Plan (QAP).

b) To provide material and consumables required for making additional jigs and fixtures or improvement thereto.

(Signature & Stamp of the Tenderer)
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c) To provide necessary Plant & Machinery such as shearing machine, Press Machine, Hydrmjic Press, Gang Drill
Machine, Radial Drill Machine required for fabrication. These machines will be parallelly used for other purposes
as well.

d) To provide electric power from existing points only and compressed air as requirdd.
e) To provide EOT crane without operator.

f) To provide MIG/MAG Welding Machine (15 Nos), Hand Plasma (08 Nos) & MMAW Machine (10 Nos), Grinding
Machine (7") [4 Nos], 6rinding Machine (4") [3 Nos], Reamer machine (1 No) any [other requirement other than
mentioned above if required would be the responsibility of the contractor to arrdnge to achjeve the production
target.

g) The following materials will be supplied by SRBWIPL.

CBC

CTRB

ATL

HCDG

Sub Assembly Modules (Details of items are mentioned in Annexure-A, Sl. No [10)

CRF Hat Section-1 (a)

CRF Hat Section-2

LWLH Bogie

9. Wheel Sets

10, Air Brake Equipment

11. Air Brake Pipe

12. SAB

13. Gas

14, Paint & Thinner

15, Welding Consumables

16. Nylon Bush

17.RFID Tag

18. " Non Break Stem Fasteners or Single Side Riveting System

o Responsibilities of the Contractor:

All machines, tools, equipment etc. issued by SRBWIPL will be in running (good) conditjon, the majntenance of all the
machines will be the responsibility of the contractor and after the completion of the|contract the machines should
be returned in the same condition in which it was issued. The machines should be handled carefully and it should be
the responsibility of the contractor to ensure that the workman takes proper care in using the machines. If there
is any damage done to the machines then, SRBWIPL will impose penalty and the ampunt incurred in repairing the
machines will be recovered from the bill of the contractor.

G. Idle Hours:

In the event of held up in the continuity of supply of power, materials due to unavoidable circymstances, no claim
for idle hours will be entertained by SRBWIPL.

© N oA WwN e

07{83]?/0?/%

(Signature & Stamp of the Tenderer)
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1.0
1.1

1.2

2.0
2.1
2.2

3.0

4.0
4.1

4.2

(Signature & Stamp of the Tenderer)

Annexure-11

Instructions to Bidders

Content of Bid:-

The Techno Commercial Bid should contain the following:

i.  Offer without tender fee, EMD may be rejected.

i.  Documentary evidence in support of credentials.

iii. Trade License from the concerned authorities.

v. Professional Tax registration certificate from the concerned authorities.
v.  Copy of IT return of FY (22-23, 23-24 & 24-25) & PAN number.

vi. Copy of Form 16A or 26AS.
vii. All the pages of the tender document duly signed and stamped by the tenderers as a token of acceptance of

all terms and conditions are to be returned along with the offer.
viii. Copy of 6ST registration.

ix. Copy of valid SSI/NSIC/MSME Registration Certificate (If any)
x. Copy of bank mandate certified by the banker (The bank mandate submitted with the offer cannot be changed

till the completion of the contract. If the vendor intends to change the bank mandate, then a NOC from the
existing banker should be submitted.)

xi. Audited & Self-Certified Trading A/c, P&L A/c and Balance Sheet for the FYs 22-23,23-24 & 24-25.

xii. Documents of registration with PF & ESI

xiii. All Annexures-A, B, C,D,E,F,G&H

Price Bid shall contain the following: -

. Price Bid duly filled and signed & stamped.

i. Details of applicable taxes, duties etc. must be furnished.

Rates: -

Total price as per the scope of work detailed in " Annexure-I" should be quoted in the price bid in "Annexure-IV."

Based on the uniform codification system introduced by Govt. of India under 6ST regime, 63T rate prevailing on

the date of supply as notified for the materials, will be applicable for reimbursement in addition to the unit basic

price as finalized in the tender. For details refer to ST Clauses.

Income Tax Deduction U/S 194C:-

a. (1) Any person responsible for paying any sum to any resident (hereafter in this section referred to as the
contractor) for carrying out any work (including supply of labour for carrying out any work) in pursuance of a
contract between the contractor and a specified person shall, at the time of credit of such sum to the account
of the contractor or at the time of payment thereof in cash or by the issue of a cheque or draft or by any other
mode, whichever is earlier, deduct an amount equal to—

(i) One per cent where the payment is being made or credit is being given to an individual or a Hindu undivided
family.

(i) Two per cent where the payment is being made or credit is being given to a person other than an individual
or a Hindu Undivided Family.

of such sum as income-tax on income comprised therein.

b. Either ITR of two immediately preceding the financial year or a declaration under section 206AB needs to be
submitted (format enclosed).

Qualification Criteria:

Technical Qualification

The bidder should have an experience in fabrication of wagons/rolling stock components for the Indian Railways,

PSUs/PSU Subsidiaries/JV of PSU during the last 7 FYs (i.e. 18-19, 19-20, 20-21, 21-22, 22-23, 23-24 & 24-23)

and the current financial year.

The bidder should comply with any of the following conditions.

.. The bidder should have completed at least 3 contracts of supply/supply, installation and commissioning of

rolling stock components to the Indian Railways/PSUs and Govt. company, whose contract value should not be

less than 71.53 lacs each.
Or
i. The bidder should have completed at least 2 contracts of supply/supply, installation and commissioning of
rolling stock components to the Indian Railways/PSUs and Govt. company, whose contract value should not be

less than 95.38 lacs each.
Or

ii. The bidder should have completed at least 1 contract of supply/supply, installation and commissioning of rolling
stock components to the Indian Railways/PSUs and Govt. company, whose contract value should not be less

than 1.43 Cr.
Documentary evidence like a completion certificate or performaicerﬂfica’re and work order, Form 26AS/16A
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(Signature & Stamp of the Tenderer)

Financial Qualification

The firm should have an average annual turnover of Rs 71.53 lacs during the FYs (2022-23, 2023-24 & 2024-25).
Audited and self-attested Trading A/c Statement, P&L A/c Statement and Balance [Sheet should be submitted as

the documentary evidence along with the techno commercial bid.
Earnest Money Deposit (EMD) / Bid Security (BS)

The amount of EMD will be Rs 2,70,000 which should be deposited in the form of Demand Draft

in favour of "SAIL RITES Bengal Wagon Industry Private Limited" payable at Kulti.

/Online/ Pay Order

However, the units registered with SST, NSIC, MSME, Registered Co-operative Society and PSU may be exempted

from submission of EMD on the production of documentary evidence.

If the bid security is exempted for any bidder, then the bidder has to submit a
the firm's letterhead as per the format specified in Annexure "B".

Bid Secur

ity Declaration on

The EMD of unsuccessful bidders will be returned after the finalization of the tender without any interest.
The EMD of the successful bidder will be returned after the receipt of the Security Deposit ar will be converted

to Security Deposit/ Performance Guarantee.
Security Deposit (SD)

For due fulfilment of the contractual obligations, the successful bidder shall furnish Security Deposit in the form
of a Bank Guarantee / Demand Draft / Pay Order for a sum equal to 3% of the contract value within 15 days from
the date of the order. The Security Deposit shall remain valid till Warranty / Guarantee period. In case the security
deposit is not submitted within 15 days from the date of issue of P.O., the release of the security deposit will be

after considering of the corresponding period of delay in submission of the same

warranty/guarantee period expires.

Security Deposit may also be built up by deducting the amount proportionately from|each bill
their request. However, 50% of the total amount of the Security Deposit is to bg deposite
bidder on receipt of the purchase order. Balance 50% may be recovered from the bills. The

deposit submission if availed, there shall be no change afterwards.

even though the

J the contractor on

by the successful
option of security

Security Deposit may be waived for SST, NSIC, MSME, Registered Co-operative Sodiety and PSU.
Security Deposit will be returned only on completion of the contractor’s obligations under the contract including

any warranty obligation or specified in the contract.
Performance Guarantee (PG)

The contractor shall have to submit a PG @ 3% of the order value, as per the format to be proyvided by SRBWIPL

In Annexure 'C’ within 15 days from the date of the order. In respect of vendors being NSIC,

MSME units, SST,

Registered Co-operative Society and PSU qualifying for exemption of submission of the security deposit, a

Performance Guarantee @ 3% of the order value should be submitted.

The Performance Bank Guarantee shall remain valid up to the warranty period. The c:j
the quality of the materials, workmanship, smooth operation etc. During the Guar

'he SD if submitted may be converted to PG. The contractor who will submit SD need not submjt PG separately.
ntractors are responsible for
ntee perio

d, if any defect is

detected then the agency is responsible for the replacement of the defective components or repairing of the wagon

wherever applicable, within 2 weeks from the date of receipt of intimation and at free of cost.

The company (SRBWIPL) shall be entitled and lawful on its part to forfeit the said SD/PG in whole or in part in the
event of any default, failure or neglect on the part of the Supplier in the fulfillment or performance in all respects

of the contract under reference or any other contract with the company or any part thereof to
for any logs or damage which

the company and the company shall also be entitled to deduct from the said SD/PG

the satisfaction of

the company may suffer or be put to by reason due to any act or other default, recoverable by the company from
the Supplier in respect of the contract under reference or any other contract and in either of the events aforesaid

to call upon the Supplier to maintain the said SD/PG at its original limit by making further deposit, provided further
that the company shall be entitled to recover such claim from any sum then due or which at any time thereafter

may become due to the contract under this or any other contract with the company.

On due performance and completion of the guarantee/warranty period the SD/PG may be returned without any

interest on certification of the concerned department,

NOTE: (1) In case the SD/PG is not submitted in time, a penalty of 1.5% of the value of SD/PG|per month or part
thereof will be applicable for the delay period which will be deducted from the bill of the contractor.

Documents-Privacy & Confidentiality

The contractor shall treat the work order and everything therein as private & confidential and shall not publish or
issue to any third party any information, drawing, documents or photographs concernjing the work and shall not use

the site for the purpose of advertising except with our prior written consent.
Delivery Period

The contract will be valid upto 31°" October, 2026 and it should be executed as per the following delivery schedule.

> 15" Rake (18 BLCSA Wagons and 27 BLCSB Wagons) within: 30™ June, 2026

» 2" Rake (18 BLCSA Wagons and 27 BLCSB Wagons) within: 315" August, 2026
» 3" Rake (18 BLCSA Wagons and 27 BLCSB Wagons) within: 31°" October, 2026
The contractor must earmark a coordinator for liaisoning with SRBWIPL&Q
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(Signature & Stamp of the Tenderer)

The bidder has to strictly adhere to the delivery schedule. The supply performance will be judged on the basis of
the difference between the actual supply and the delivery schedule in two months time frame and in case of
shortages in the supply, the difference in quantity may be cancelled as per the discretion of the CA.

The full quantity of the order should be executed within 31.10.2026, complying with the delivery schedule as
mentioned in Clause No. 9.1. The delivery period may be extended based on the requirement and as per the discretion
of the competent authority.

Certifying Authority

The authorized representative of the concerned department as delegated by the competent authority.

Inspection
Inspection will be carried out by the QA department of SRBWIPL and the nominated inspecting
agency/representative of the Railway.

Local Conditions
Tt will be imperative for each tenderer to be fully acquainted with all the local conditions and factors which would

have any effect of the performance of the contract and the cost of item of works. The "SRBWIPL shall not
entertain request for clarification from the tenderer regarding such local conditions. No request for change of
price or time schedule of the completion of work shall be entertained after the "SRBWIPL" accepts the offer. The
tenderer must visit the place of proposed work to understand the site conditions and correct appreciation of the
volume of work to be done. To avoid any industrial dispute, the existing contract worker working for the fabrication
of wagons to be engaged by the contractor.

Other Terms & Conditions

Firm Rate: The quoted rate will remain firm during the pendency of the contract and no escalation will be allowed.
The bidders are requested to submit the declaration as per the format in Annexure-A.

Paying Authority: The CEO/CFO or the authorized representative of the accounts department.

Income Tax: Income Tax will be deducted at the prevailing rates from the bill of the contractor and any increase
in Income Tax or Surcharge thereto will be borne by the contractor.

Compliance of Statutory Acts / Rules: The contractor shall comply with provisions of Laws & Rules in force from
time to time which will be applicable to contract workmen including (a) The Contract Labour (Regulation & Abolition)
Act, 1970 and Contract Labour (Regulation & Abolition) Central Rules, 1971 (b) The Payment of Bonus Act, 1965 and
payment of Bonus Act ( Amendment), 2015 (c) The Employee's State Insurance Act, 1948 (d) The Workmen's
Compensation Act, 1923 I The Factories Act, 1948 and (f) The West Bengal Minimum Wages Act, 1948 and comply
with the provisions of all other statutory labour legislation now in force and also that may be introduced in future
and keep the company indemnified from any client which may raise by reason of his default either willfully or by
ignorance. If the tenderer failed to comply with such acts/rules in any past contract, they shall in no way entail to
participate in the present tender.

The bidders who have earlier worked with SRBWIPL and failed to comply the statutory requirements in time their
bid will be rejected in the Techno commercial stage.

Arbitration: All questions, disputes or differences whatsoever arising between the SRBWIPL and contractor or in
relation to or in connection with the contract, either party may forthwith give notice to other in writing of the
existence of such question, disputes or differences and the same shall be referred to the adjudicator of sole
arbitrator. Chief Executive Officer of SRBWIPL shall have the right and authority to appoint any officer of the
company as arbitrator not below the rank of a Dy. General Manager who is not directly connected with the order
under the Arbitration & conciliation Act 1996. Any legal dispute that may arise will be settled within the jurisdiction

of Court of Kolkata.

Validity of offer: The offer should remain valid for 120 (One Hundred and Twenty) days from the opening date of
tender.

Quantity Variation Clause: SRBWIPL management reserves the right to exercise the quantity variation clause @
+ 30% with the same rate, terms and conditions.

Termination of Contract and Risk Purchase: In case of unsatisfactory performance, SRBWIPL reserves the right
to cancel the Work Order without prior notice and award the same or balance to any other agency at the risk and
cost of the contractor.

Offers sent through e-mail / FAX will not be accepted.

Tenderer sending tender by post will do so, solely on their own risk and SRBWIPL will not be responsible for any
loss in transit or postal delay.

Incomplete tender or tenders submitted with qualified condition(s) at variance with special as well as general terms
& conditions/instruction to bidders of this tender are liable to be rejected summarily.

In the event of SRBWIPL's office remaining closed on the day of opening of the tender for any unforeseen reason,
the tender shall be received up to 12:00 Noon on the next working day of SAIL RITES Bengal Wagon Industry Pvt.
Ltd. and will be opened at 12.15 P.M. thereafter in the presence of the bidders who may like to be present.

Tenderer shall have no right to issue Addenda to tender docyments to qualify, amend supplement or delete any of
the conditions, clauses or items therein after submission T&lender at SREBWIPL.
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The tender may be withdrawn/discharged at any point of time duly recording reason thereof in writing by the
Competent Authority and without assigning the reasons to the general public.
The corrigendum /addendum may be added with the approval of the Competent Authority before opening of the
tender.
The tenderer (henceforth shall be called as contractor) should strictly abide by the company's rule, regulation, and
instruction issued from time to time in respect of all matters.
All rates, price in the tender form should be quoted both in figures and in words. Tenders containing over written
or erased rates are liable to be rejected.

Contractor shall submit bill on his letter head only.

Contractor shall maintain all type of records in respect of contract labour act.
Contractor shall ensure that labour is paid at least the minimum wages as per notification of WB labour
Commissioner.
SRBWIPL will recover any loss /damages to the plant and machineries of SRBWIPL due to mishandling or improper
operation by the engaged workforce.
SRBWIPL will recover any deduction for loss/damages if any imposed by the Railway on SRBWIPL for noncompliance
and for which the contractor is responsible.
Indemnity:

The contractor shall indemnify SRBWIPL against all claims which may be made in respect of| the said work for
infringement of any right or Law or Act or arising out of the obligations which are under the scope of contractor.
SRBWIPL shall in no way be responsible and be party in respect of any breach and / on non-fulfillment of obligations
by the contractor in respect of sourcing / procurement of various materials / components etc. as well as regarding
compliance of various statutory obligations for execution of the awarded job against this tender. The bidder shall
give a declaration to this effect along with their Techno - commercial Bid.
Damage from Accidents or Floods or Tides:

The Contractor shall take all precautions against damages from accidents, floods or tide or other forces of nature.
No compensation will be allowed to the Contractor for his tools, plants, materials, machines and other equipment
lost or damaged by any cause whatsoever. The SRBWIPL Administration will not pay to the Confractor any charges
for rectification or repairs to any damage, which may have occurred, from any cayse whatsoever, to any assets
during executions. No claims in this regard will be entertained.
Payment of Bill:

The payment will be made after the completion of full rake and in the following stages.
i) 807% payment will be made within 7 days from the date of receiving DM from RDSQ and obtaining clearance from
CONCOR.
ii) Balance 207% payment will be made within 7 days after commissioning at the site of the customer i.e. CONCOR.
The bill should be submitted in quadruplicate form for full one rake.
Dispatch Memo (DM) and Inspection Certificate (IC) issued by RDSO and proof of payment of wages, PF, ESI etc.
in respect of contractor's workmen should be submitted with the bill.
Payment against any statutory dues will be released only after the submission of dogumentary evidence in support
of the deposit to the concerned authority.
Statutory Obligations:

Canteen facilities shall be provided by SRBWIPL for meals, tea and Tiffin on a daily payment basis.

The employees of the Contractor should follow all the instructions given to their aufthorized representative while
doing job at the SRBWIPL Factory. The Contractor's staff shall always carry Identjty Card silned by Contractor
and SRBWIPL representative. Staff of contractor cannot claim employment in SRBWIPL at any point of time due
to execution of the tendered job.
The workmen should be covered under insurance against any injury / accident and or death. SRBWIPL will not be
responsible on this account under any circumstances .in case of coverage by EST or Group Insunance, documentary
evidence must be produced before taking up the work. The Contractor shall observe dll safety rules and regulations
as per requirement of the particular nature of work.
Force Majeure:

In the event of any unforeseen event directly interfering with the execution of works, arising dEJr'ing the currency

of the contract, such as insurrection, restraint imposed by the government act of |egislative or other authority,
war, fire, floods, explosions, epidemics, quarantine restriction, strikes, lockout or act}s of God the contractor shall
within a week from the commencement thereof notify the same in writing to the SRBWIPL with reasonable evidence
thereof. If the force majeure condition mentioned above be in force for a period of 120 days ori more at any times,
the SRBWIPL shall have the option to terminate the contract on expiry of 120 days of commencement of such force
majeure by giving 14 days' notice to the contractor in writing. In case of such termination no damage shall be claimed
by either party against the other, save and except those, which had occurred under any other cla‘tse of the contract
prior o such termination. K
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18.0 Stoppage of Work:
Stoppage of work without prior notice is not admissible. However, in the event of any emergency or any other reason

beyond the control of SRBWIPL and in case company feels necessary, it may suspend or stop the work for certain

period without any compensation.
19.0 Proper stacking of materials including off cuts of steel raw material, lock bolts, housekeeping and shop cleaning of

the works shall be done by the contractor. In case of unsatisfactory housekeeping, a penalty shall be imposed at

the discretion of SRBWIPL management.

20.0 Contractor shall have to be very careful in proper and optimum utilization of all materials supplied to them free of
cost by SRBWIPL and shall ensure that there will be no deterioration / damage/ pilferage / misuse, if this happens
then the cost of materials will be deducted from the pending bill of the contractor.

21.0 To avoid any industrial dispute the existing worker for fabrication of Wagon at SRBWIPL to be engaged first by
the contractor. New induction of workmen if any shall be engaged only after obtaining prior approval of SRBWIPL
and on submission of police clearance certificate.

22.0 If any plant & machinery is damaged or rendered unserviceable due to mishandling of their workmen, the cost of
repairing or replacement will be borne by the contractor and it will be deducted from the payable bill further if
repairing/replacement is arranged by SRBWIPL, the cost of repair/replacement will be recovered from the
contractor's payable bills.

23.0 6ST Clause:

23.1 For the purposes of levy and imposition of GST, the expressions shall have the following meanings: a) GST - means
any tax imposed on the supply of goods and/or services under 6ST Law. b) Cess - means any applicable cess, existing
or future on the supply of Goods and Services as per Goods and Services Tax (Compensation to States) Act, 2017.
Page 28 of 85 ¢) GST Law - means IGST Act 2017, C6ST Act 2017, UTEGST Act, 2017 and S6ST Act, 2017 and all
related ancillary Rules and Notifications issued in this regard from time to time.

23.2 The rates quoted by the Vendor/Supplier/Contractor shall be inclusive of all taxes, duties, levies and Cess except
GST. Vendor/Supplier/Contractor has to clearly show the amount of GST separately in the Tax Invoices raised by
them. Further, it is the responsibility of the Vendor/Supplier to make all possible efforts to make their accounting
and IT system 6ST compliant in order to ensure timely availability of Input Tax Credit (ITC) to SRBWIPL.

23.3 SRBWIPL shall declare in the Tender about value / estimated value of free issue of material and services, if any,
involved in the execution of the contract. The Contractor should consider the same while working out the GST
liability, if any. Further in cases where GST is leviable on any facilities provided by SAIL and used by
Vendor/Supplier/ Contractors and the consideration for which is recovered by SRBWIPL in the form of reduction
in the value of invoice raised by Vendor/Supplier/ Contractor, then SRBWIPL will raise GST invoices on such
transactions and the same will be borne by Vendor/Supplier/Contractor.

23.4 Evaluation of L-1 prices shall be done based on landed cost net of Input Tax Credit of GST, if available to SRBWIPL.
SRBWIPL shall evaluate the offers on the basis of the quoted rates only and any claim subsequently by the
Vendor/Supplier/Contractor for additional payment/liability shall not be admitted and has to be borne by the
Vendor/Supplier/Contractor.

23.5 For the purpose of this contract, it is agreed between the parties that if any new taxes, duties or levies other than
6ST is introduced subsequent to the final date of submission of tender or reverse auction by the Central/State
Government & Local Authorities and such new taxes, duties or levies become payable, then an equitable
adjustment on account of new taxes, duties or levies in the contracted price shall be made which shall be sub ject
to the production of documentary evidence by the Vendor/ Supplier/Contractor. This provision shall be applicable
only during the original period of contract. However, during the extended period of contract, if any, this provision
shall be applicable as follows: a. If input tax credit (ITC) is available, the adjustment in contract price for such new
tax shall be made. b. In other cases (i.e. where tax credit is not available), adjustment in contract price shall be
made only if the new tax is enacted during the period of extension arising out of reasons attributable to SRBWIPL.

23.6 Incase of variation (increase/decrease) in the rate of GST after the final date of submission of tender or reverse
auction, the said revised rate shall be reimbursed or recovered on production of relevant statutory documentary
evidence. This provision shall be applicable only during the original period of contract. However, during the extended
period of contract, if any, this provision shall be applicable as follows: a. If input tax credit (ITC) is available, the
said revised rate shall be reimbursed or recovered. b. In other cases (i.e. where input tax credit is not available),
the said revised rate shall be reimbursed only if the reasons for extension of the contract is attributable to
SRBWIPL. In any case, recovery shall be made in case of a downward variation in the rate of tax.

23.7 Vendor/Supplier/Contractor agrees to do all things not limited to providing GST compliant Tax Invoices or other
documentation as per GST law relating to the supply of goods and/or services covered in the instant contract like
raising of and/or acceptance or rejection of credit notes/debit notes as the case may be, payment of taxes, timely
filing of valid statutory Returns for the tax period on the Goods and Service Tax Network (6STN), submission of
general information as and when called for by SRBWIPL in the customized format shared by SRBWIPL in order to
enable SRBWIPL to update its database, etc. that may be necessary to match the invoices on GSTN common portal

and enable SRBWIPL to claim input tax credit in relation Tw‘y GST payable under this Contract or in respect of

any supply under this contract. ; : ‘\}G
a\\ \ﬁP
- 3 \%(b

(Sighature & Stamp of the Tenderer)
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23.8

29.9
23.10

23.11

g3.l2

24.0

25.0 The bidders may visit the workshop and infrastructural facilities before submitting the bid.

(Signature & Stamp of the Tenderer)

In case Input Tax Credit of GST is denied or demand is made on SRBWIPL by the

account of any non-compliance by Vendor/Supplier/Contractor, including non-payment of
recovered, the Vendor/Supplier/Contractor shall indemnify SRBWIPL in respect of all claims of
interest, loss, damages, costs, expenses and liability that may arise due to such non-complianc

discretion, may also withhold/recover such disputed amount from the
Vendor/Supplier/Contractor and /or also from any sum payable to the contractor by
Vendor/Supplier/Contractor shall maintain high GST compliance rating track record

Vendor/Supplier/Contractor is required to pass on the benefit arising out of in’rroducﬁon of GST

flow of Input Tax Credit, reduction in Tax Rate on inputs as well as final goods by,

contemplated in Section 171 of the CGST Act relating to Anti-Profiteering Measure jand the re

GST Law.

Vendor/Supplier/Contractor shall avail the most beneficial Notifications, abatements, exempt

applicable for the supplies under the Goods and Service Tax Act.

Any recovery or payment from the contractor for allotment of land or provision of water, etc.
any service(s) to the contractor by the Purchaser on chargeable basis or any other recovery un

any other

Central/State Authorities on

pending

GST charged and
tax, penalty and/or

e. SRBWIPL, at its

ayments of the
AIL Plant or Unit.

t any given point of time.

, including seamless

way of reJduc‘rion of price as

evant provisions of

ons etc., if any, as

chnd for provision of

er any clause of

this NIT, then such recovery or payment from the contractor shall be subject to levy of GST (as applicable as per

prevailing GST Laws) on the amount of recovery to be made or payment to be collected

such charge of 6ST over and above the amount of recovery or payment due shall be available f

Input Tax Credit for GST in the hands of contractor.
Execution of the contract:

. Contractor must not engage any workmen of more than 60 years of age at any poipt of time.

from the contractor, However

r credit benefit as

Appropriate cleanliness, industrial peace and discipline have to be maintained by the Contractor and all outside

and local problems have to be tackled by the Contractor. SRBWIPL shall not be concerned with these matters

In any way.
Standard Engineering practice and specific advice by RDSO are to be duly taken
specifically covered in the tender.

(D

0\

care of ev

en if those are not
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Annexure - 111

General and Special Conditions of Contract

A Commencement of Work & Liquidated Damages: The successful bidder shall start the preparatory work at the site
within 07 days of receipt of "Work Order" to start the work within 10 days of receipt of "Work Order". The time for
the execution of the work or part of the works specified in the contract documents shall be deemed to be the essence
of the contract and the works must be completed not later than the date(s) as specified in the contract. If the
contractor fails to complete the works within the time as specified in the contract, SRBWIPL may, if satisfied that
the works can be completed by the contractor within a reasonable short time thereafter, allow the contract such
further extension of time as the Engineer may decide. On such extension the SRBWIPL will be entitled without
prejudice to any other right and remedy available on that behalf, to impose a token penalty of Rs 2,000 per wagon per
day on the remaining wagons after the permitted completion period.

B. Inspection Registers and Records: The contractor shall maintain accurate records, plans and charts showing the dates
and progress of all main operations and the Engineer or his representative shall have access to this information at all
times. Records of observations made shall be handed over to the Engineer's representative. The Contractor’s
representative will maintain the following registers at site.

i. Site Order Register: The Contractor shall promptly acknowledge orders given therein by Engineer or his
representative and shall make all efforts to comply with them. The Contractor shall report to the Engineer the
compliance so that it can be checked.

ii. Labour Register: This register will be maintained to show daily strength of Labour in different categories employed
by the Contractor. Attendance Register and Wage / Salary Register should also be maintained by Contractor.

iii. Log Book of events: All events are required to be chronologically logged in this book date and shift wise.

C. Payment of Wages by Contractor to the Workers/Employees:

.. The Contractor shall make payment to his workers within 5" days of each month, and the wages paid to the
workers should not be less than the minimum wages payable as the Minimum Wages Act as notified by Govt.
of West Bengal from time to time for various Categories. The payment of wages by the Contractor to his
workers should be made through Bank by directly depositing the amount payable to the Bank Account of the
worker/Employee. The Contractor will be required to submit the copy of the Bank document in support of the said
deposit along with his bills for necessary verification by the Financial Department.

ii. If the contractor defaults in making payment to the workers/employees within the stipulated time, SRBWIPL, Kulti
being the principal employer, reserves the right to make such payment of wages to the workers and the amount so
paid plus 10% as administrative fee will be recovered from any of contractor’s bill. In case the contractor fails to
pay wages to his workers in time for the second time, action as deemed fit shall be taken against his firm. Timely
and regular payment of wages will also be a criterion for evaluation of work performance.

iii. The Contractor shall be fully responsible to comply with all his Statutory obligations/liabilities as Employer in
respect of their labour engaged by them for the Job undertaken under the Contract as per applicable Statutory
provisions/Law and Government Notification, and will take full liability on this account.

iv. The contractor will ensure that all half yearly as well as yearly returns are submitted in time with the appropriate
authority. The Company will not take any liability on this account.

v. The contractor shall deposit their own contribution as well as contribution of their workers, engaged under the
contract, towards P.F. and ESI well in time and submit the copies of the Challan with the bills for verification.

Release of Payment to the Contractor shall be made after due verification of the actual executed the working days
by the Executing Authority and verification of copies of various challan, as per proof of compliance of statutory
requirements and payment of all dues to the Contractor's Workmen, by finance department.

vi. In the event of failure of the Contractor to comply with the above, the Company shall be entitled to recover the
amount by deduction from any amount payable to the Contractor under the Contractor, including Security Deposit,
Performance Guarantee, or as debt payable by the Contractor.

D. Payment Through ECS/EFT/RTGS:

. Tenderer to give consent in a mandate form for receipt of payment through ECS/EFT/RTGS.

ii. Tenderer to provide the details of Bank A/C in line with RBI guidelines for the same. These details will include Bank
Name, Branch Name & Address, Account type, Bank a/c No. and Bank & Branch code as appearing in MICR cheque
issued by the bank.

iii. The tenderer will have to attach a certificate from their bank certifying the correctness of all above mentioned
information.

iv. In case of non-payment through ECS/EFT / RTGS or where ECS/EFT facility is not available, payment will be
released through cheque.

E. Post Payment Audit:
. Itis an agreed term of contract that the SRBWIPL reserves the right to carry out a post-payment audit and or

technical examination of the works and the final bill including all supporting vouchers, abstracts, etc. and to make a

claim on the Contractor for the refund any excess amount Raid to him if as a result of such examination any over-
payment to him is discovered to have been made in respget of any werks done or alleged to have been done by him

under the contract.

(Sighature & Stamp of the Tenderer)
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i. Production of vouchers etc. by the Contractor: For a contract of more than one crore rupees, the Contractor shall
whenever required, produce or cause to be produced for examination by the Engineeri any quotation, invoice, cost or
other account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or any copy of extract
from any such document and also furnish information and returns verified in such manhner as may be required in any

L
ll!.

IV,

way relating to the execution of this contract or relevant for verifying or ascertaiping cost o

f execution of this

contract (the decision of the Engineer on the question of relevancy of any documents, information or return being

final and binding in the parties). The Contractor shall similarly produce vouchers etc., if requ
Engineer that materials supplied by him, are in accordance with the specifications laid down in

Withholding and Lien in Respect of Sum Claimed: Whenever any claim or claims for payment

ired to prove the
he contract.
of a sum of money

arises out of or under the contract against the Contractor, the SRBWIPL shall be enfiitled to withhold and also have

a lien to retain such sum or sums in whole the SRBWIPL shall be entitled to withhold
or the security if any, furnished as the case may be and also have a lien over the same pen

adjudication of any such claim. In the event of the security being insufficient to|cover the

amounts or if no security has been taken from the Contractor, the SRBWIPL shall be entitled Tt

a lien to the extent of the such claimed amount or amounts referred to supra, from any sum or
or which at any time thereafter may become payable to the Contractor under the same con

the said caEh security deposit

ing finalization or
claimed amount or
withhold and have
ums found payable
tract or any other

contract with this or any other SRBWIPL or pending finalization or adjudication of any such claim. It is an agreed

term of the contract that the sum of money or moneys so withheld or retained under

the lien referred to above, by

the SRBWIPL will be kept withheld or retained as such by the SRBWIPL till the cldim arising out of or under the

contract is determined by the Arbitrator (if the contract is governed by the Arbitration

clause) or by the

competent court as the case may be and that the Contractor will have no claim for inler'es’r or dEmages whatsoever

on any account in respect of such withholding or retention under the lien referred to supra and d

ly notified as such

to the Contractor. For the purpose of this clause, where the Contractor is a partnership firm orf a limited company,

the SRBWIPL shall be entitled to withhold and also have a lien to retain towards such

claimed amount or

amounts in whole or in part from any sum found payable to any partner/limited company as the cdse may be whether

in his individual capacity or otherwise.

Lien in respect of claims in Other Contracts: Any sum of money due and payable tg the Contractor (including the

security deposit returnable to him) under the contract may be withheld or retained by way of IiT

against any claim of thisorany other SRBWIPL or any other Department of the Central Go

by the SRBWIPL,
ernment in respect

of payment of a sum of money arising out of or under any other contract made by the Contractor with this or any

other Department of the Central Government. It is an agreed term of the contr
withheld or retained under this clause by the SRBWIPL will be kept withheld or ret
till the claim arising out of or under any other contract is either mutually settled or

t that the sum of money so
ined as such by the SRBWIPL
determined by Arbitration, if

the other contract is governed by Arbitration clause or by the competent court as the case may be and Contractor

shall have no claim for interest or damages whatsoever on this account or on any other ground in
of money withheld or retained under this clause and duly notified as such to the Contractor.

F. Signature On Receipts For Amounts: Every receipt for money which may become payable or for
may become transferable to the Contractors under these presents, shall, if signed in the partnership name by any one
of the partners of a Contractor’s firm be a good and sufficient discharge to the SRBWIPL in respec¢t of the moneys or
security purported to be acknowledged thereby and in the event of death of any of the ﬂon“rmc’ror partners during the

0

pendency of the contract it is hereby expressly agreed that every receipt by any
partners shall if so signed as aforesaid be good and sufficient discharge as aforesaid
clause contained shall be deemed to prejudice or effect any claim which the SRBWIPL m

respect of any sum

any security which

e of the surviving Contractor
provided that nothing in this
ay hereafter have against the

legal representative of any Contractor partner so dying ,for or in respect to any breach of any of the conditions of
the contract, provided also that nothing in this clause contained shall be deemed to prejudice or effect the respective
rights or obligations of the Contractor partners and of the legal representatives of any deceased cpntractor partners

Interest,
. Claim
. Monthly Statement of claims: The Contractor shall prepare and furnish to the Engineer once
to which the Contractor may

(Signature & Stamp of the Tenderer)

account giving full and detailed particulars of all claims for any additional expenses

in every month an

consider himself entitled to and of all extra or additional works ordered by the En?ineer which he has executed
|

during the preceding month and no claim for payment for and such additional work wi
been included in such particulars.
Sighing of "No claim” Certificate: The Contractor shall not be entitled to make any

be considered which has not

claim whatsoever against the

SRBWIPL under or by virtue of or arising out of this contract, nor shall the SRBW[PL entertain or consider any
such claim, if made by the Contractor after he shall have signed a "No Claim" Certificate in favour of the SRBWIPL,
in such form as shall be required by the SRBWIPL after the works are finally medsured up aEd paid for by the

SRBWIPLs. The Contractor shall be debarred from disputing the correctness of the items cov

Certificate or demand Arbitration in respect thereof.

2

red by "No Claim"
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H. Postponement: The successful tender(s)/Contractor(s) shall have no claim whatsoever against SRBWIPL if the work is
postponed to a later date, closed down for completion over a longer period, suspended the course of execution or
abandoned either in part or whole in the overall interest of the SRBWIPL Administration or for any reason beyond the
control of SRBWIPL Administration. The decision of the SRBWIPLs in this regard shall be final and binding.

I. Specifications, Drawings, Technical Details etc: The specifications, drawings, bill of materials and other technical
information etc. should normally be available with the Contractor. However, for any clarification the Firm may contact
SRBWIPL Administrative Office / SRBWIPL Factory Incharge (Kulti). A declaration in the techno-commercial bid shall
have to be submitted by the bidder that the design, specification, drawings and other technical information have been
fully read and understood and accordingly prices have been quoted in price bid. Queries if any may be clarified from
DGM/SRBWIPL Administrative Office, (Kulti).

J. Quality Plan: The execution of awarded work shall be as per the RDSO approved drawings, specifications, QAP, WPS
and inspection Check Sheets of the BLCS wagon.

K. Wastage / Scrap / Off Cuts: All the wastage / scrap / off-cuts generated during the fabrication by Contractor shall
be the property of SRBWIPL. Contractor shall not be entitled to claim any wastage / scrap / off-cuts to be generated
for the job against this contract. Daily reconciliation of scrap and Off Cuts with nominated staff of SRBWIPL to be
done and to be kept at location identified by SRBWIPL.

L. Material Reconciliation: Contractor has to submit Daily Material Reconciliation Statement for all materials supplied
by SRBWIPL and supplied by the contractor. The statement to be submitted and duly certified by SRBWIPL's
representative at the time of submission of bill after each lot of 25 (Twenty-five) wagons against the order. The same
is to be attached with the bill for release of payment.

M. Subletting: The Contractor shall not or assign this work or any part thereof without the permission of SRBWIPL.
Subletting may be permitted as per discretion of CEO/SRBWIPL if machine / infrastructure is not available at
SRBWIPL Factory, Kulti. In the event of the vendor subletting or assigning this work or part thereof without such
permission, SRBWIPL shall be entitled to cancel the order and execute the at the risk of the vendor and the vendor
shall be liable for any loss or damage which SRBWIPL may sustain in consequence of or arising out of such supplies
elsewhere and also cancellation of registration or temporary suspension.

N. Evaluation of Lowest Bid: Evaluation of the lowest bid shall be made on the basis of the total basic price quoted by
the eligible bidders.

0. Safety: The safety of men and material will be sole responsibility of the contractor and in no way SRBWIPL will be
held liable for any damage or loss to the property or injury to the men of the contractor. Contractor to take all the
measures in respect of compliance of all statutory and safety requirements.

P. Penalty For Shortfall of Production: The rakes to be delivered as per the delivery schedule mentioned in Clause No.
9.1. If the contractor fails to meet the target, then an amount of Rs 2,000 per wagon will be levied as a penalty for
the number of wagons falling short of the target and the amount will be deducted from the monthly bills. However, an
initial period of 30 days from the date of issuing the work order will be allowed without penalty to stabilize the work.
Timely execution of the job and maintaining the delivery schedule is the essence of the contract. The job will have to
be completed as per the delivery date mentioned in the Purchase Order. In case of non-completion of the job scheduled
delivery time, penalty to be imposed as deemed fit by the management of SRBWIPL.

In case the contractor fails to meet the target due to some other reason i.e. implementation of force majeure or some
other calamity which is unavoidable then the penalty may be waived for that period at the sole discretion of the
management of SRBWIPL.

Q. Preference to MSME Units: Offers from MSME units will be considered for placement of order in accordance with
the quidelines circulated vide Ministry of MSME, government of India Notification No. 503, Dated 23.03.2012 and
subsequent notification therein.

R. Guarantee/Warranty: Guarantee/ Warranty period of the BLCS rakes will be 30 months from the date of delivery or
24 months from the date of commissioning, whichever is earlier. The guarantee/warranty of the materials supplied by
the contractor will be as per RDSO specification of the items.

S. Distribution of tendered quantity: SRBWIPL reserve the right to distribute the total tendered quantity to,

1.1 Technically eligible L-1 bidder only and the counter offer may not be sent to the other bidder based on the

requirement. OR

1.2 Ina suitable ratio between L-1 & L-2 OR
In a suitable ratio among L-1, L-2 & L-3 at the discretion of the management without assigning any reason
whatsoever; subject to condition that technically suitable L-2 & L-3 bidder accepts L-1 price and other terms and
conditions of the contract. In case L-2 or L-3 bidder does not accept or forego the counter offer next technically
eligible bidder may be given counter offer. However, technically suitable L-1 bidder shall be given minimum 507 of
the tendered quantity.

(Signature & Stamp of the Tenderer)
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T. JV/Consortium:

1.0 The bidder with Joint Venture (JV) or consortiums may also participate in the tender for |which the relevant
agreement should be submitted with the bid.
¢.0 The JV/Consortium must have experience in execution of same type of job (as stated in the NIT) during last
seven years.

3.0 Supporting documents complying the technical & financial eligibility criteria must be subnjitted with the bid
without which the offer will be freated as incomplete and shall be rejected.

4.0 Conditions for JV/Consortium Bids:

4.1 The tenders for this contract will be considered only from those tenderers (Proprietorship firms, Partnerships
firms, Companies, Corporations, JV/Consortium) who meet the requisite eligibility criteria prescribed in the
tender.

4.2 (i) Number of bidders in a Consortium shall not be more than three.
(i) A member of the JV/Consortium shall not be permitted to participate eithen in individual capacity or as a
member of another JV/Consortium in the same tender.
(iii) The tender document submitted should be in the name of the JV/Consortium jand not in the name of any of
the constituent members.

4.3 Bidders found to have a conflict of interest in the opinion of SRBWIPL shall be disgualified.

4.4 Tender fee & EMD shall be submitted in the name of JV/Consortium.

4.5 Any Central / State government department / public sector undertaking / other government entity or local body
must not have banned business with the bidder (any member in case of JV/Consoritium membEr*s) as on the date
of tender submission. The bidder should submit an undertaking to this effect.

4.6 One of the members of the JV/Consortium shall be its Lead Member who shall Have a majarity (at least 51%)
share of interest in the JV/Consortium and any of the member must have met either of the Financial or Technical
Eligibility criteria. (Consortium as a whole shall meet the qualifying norms in respect to the work experience and
turnover requirement).

4.7 A copy of Memorandum of Understanding (MOU) executed by the JV/Consortium members shall be submitted by
the JV/Consortium along with the tender. The complete details of the members of|JV/Consortium, their share &
responsibility in the JV/Consortium, particularly with reference to financial, technical and other obligations shall
be furnished in the MOU.

4.8 Once the tender is submitted, the MOU shall not be modified / altered / terminated during|the validity of the
tender. In case the bidder fails to observe / comply with this stipulation, the full EMD/SD/PG amount shall be
forfeited.

4.9 Approval for change of constitution of JV/Consortium shall be at the sole discretionof SRBWIPL. The constitution
of the JV/Consortium shall not be allowed to be modified after submission of the Fid, except when modification
becomes inevitable due to succession laws etc. and in any case the minimum eligjbility criteria should not get
vitiated. However, the Lead Member shall continue to be the Lead Member of the JV/Consortium. Failure to
observe this requirement would render the tender to be invalid.

4.10 Similarly, after the contract is awarded, the constitution of the JV/Consortium shall not be allowed to be altered
during the currency of the contract except when modification becomes inevitable jue to succession laws etfc. and
in any case the minimum eligibility criteria should not get vitiated. Failure to observe this t‘ripulaﬂon shall be
deemed to be breach of contract with all the consequential penal action as per contract condition.

4.11 Work order will be placed in the name of JV/Consortium.

4.12 On issue of contract to a JV/Consortium, a single Security Deposit/Performance Guarantee shall be submitted by

the JV/Consortium as per tender conditions. All the Guarantees shall be accepted |n the name of JV/Consortium
and no splitting of Guarantees amongst the members of JV/Consortium shall be acgepted.

4.13 Joint and several liabilities: - Members of the JV/Consortium to which the contract is awarded, shall be jointly
and severally liable to SRBWIPL for execution of the project in accordance with the terms & conditions of the
NIT. The JV/Consortium members shall be liable jointly and severally for the loss,damages coused to SRBWIPL
during the course of execution of contract or due to non-execution of the contract or part thereof.

4.14 Payments will be made to the JV/Consortium, SRBWIPL will not take the responsibility of apportion of the payment
among the members of the Consortium.

4.15 Duration of the JV/Consortium Agreement: - It shall be valid during the entire currency of the contract including
the period of extension (if any) and the guarantee period after the work is completed.

4.16 Authorized member: - JV/Consortium members shall authorize one of the |members lon behalf of the
JV/Consortium to deal with the tender, sign the agreement or enter into contract |in respect pof the said tender,
to receive payment, to witness joint measurement of work done and similar such|action in nespect of the said
tender / contract. All notices / correspondences with respect to the tender / contract shall be sent only to the
person and e-mail address to be mentioned by the bidder in Page No. 1 of the NIT.

4.17 Governing Law: - The JV/Consortium Agreement shall in all respi‘rfe governed by and interprieted in accordance

with the Indian Laws.

N
(Signature & Stamp of the Tenderer) |
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418 No member of the JV/Consortium shall have the right to assign or transfer the interest right or liability in the
contract without the written consent of the other members and that of SRBWIPL in respect of the said tender
/ contract. | _

4.19 Documents to be enclosed by the JV/Consortium along with the tender: (a) In case of one or more of the members
of the JV/Consortium is/are Partnership firm(s), following documents are to be submitted. (i) Notary certified
copy of the Partnership deed (ii)Consent of all the members to enter into the JV/Consortium agreement on a
stamp paper of appropriate value (in original) (iii)Power of attorney (duly registered) in favour of one of the
partners of the Partnership firm to sign the JV/Consortium Agreement on behalf of the Partnership firm & create
liability against the firm (b) In case of one or more of the members of the JV/Consortium is/are Proprietary
firm(s), following documents shall be enclosed: Affidavit on stamp paper of appropriate value declaring his/her
Concern is a Proprietary Concern and he/she is the sole proprietor of the Concern OR he/she is in position of
KARTA of Hindu Undivided Family (HUF) and he/she has the authority, power and & consent given by other
partners to act on behalf of HUF. (¢) In case of one or more of the members of the JV/Consortium is/are limited
company(s), following documents shall be enclosed: (i) Notary certified copy of the resolutions of the Directors
of the Company, permitting the Company to enter into a JV/Consortium, authorizing one of the Directors or
Managers to sign JV/Consortium agreement, such other documents required to be signed on behalf of the company
and enter into liability against the company and / or do any other act on behalf of the company. (ii) Copy of
Memorandum of Articles of the Company. (iii) Power of Attorney (duly registered) by the Company authorizing the
person to do/act mentioned in para (i) above.

4.20 Bidder (any member in case of JV/consortium) must not have suffered bankruptcy/insolvency during the last 3
years. The bidder should submit an undertaking with the Techno-commercial Bid.

(Signature & Stamp of the Tenderer)
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Annexure - TV
Price Bid Format

Fabrication charge for BLCSA Wagon and BLCSB Wagon

Fabrication Charge/Wagon

S e | Offered Rate should
No Description of Work UOM | Quantity et i be|in Percentage

- Higher/Lower than the
ER

Fabrication charge for BLCS A-Car

{ (As per the scope of work in Annexure-I Klos.

including supply of materials as per
Annexure-H)

04 Rs 1,75,426

Fabrication charge for BLCS B-Car

(As per the scope of work in Annexure-I
g | . . Nos. 81
including supply of materials as per
Annexure-H)

Rs 177 426

Note:

1. Interse position will be determined on the basis of the total unit price for the fabrication of each wagon type.

2. The price will be firm during the pendency of the contract. Bidders should submit an undertaking as per the format
In Annexure-A,
Taxes as applicable will be reimbursed in addition to the unit basic price as finalized in the tender.
4. The past performance of the bidder will be considered during the evaluation of bids.

e

For SAIL RITES B | a&u: Industry Pvt. Ltd.

DGM/Purchase

(Sighature & Stamp of the Tenderer)
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Annexure -A

Declaration of Firm Price
(To be submitted by the bidder on the letterhead of the firm duly signed by the authorized signatory)

REFerenCe NO......cccoeeeeeeeevereesersns
B R I

0

The Deputy General Manager (Purchase)
SAIL RITES Bengal Wagon Industry Pvt. L1d.
P.O-Kulti, Dist-Paschim Bardhaman

West Bengal, Pin-713343

Sub: Undertaking for fabrication of BLCS Wagon (BLCSA Wagon & BLCSB Wagon) including supply of materials (Annexure-
H) at SRBWIPL Factory, Kulti with the firm rate without any escalation during the pendency of the contract.

Ref: SRBWIPL/Fab/BLCS/25-26/01, Date 07.03.2026

T do hereby declare that the quantity ordered against the contract for fabrication of BLCS Wagon (BLCSA Wagon &
BLCSB Wagon) will be executed by us with the agreed basic price plus applicable taxes during the pendency of the contract

stipulated in the tender document.
No price escalation will be demanded by us whatsoever the reason may be.

™

Signature of Authorized Signatory of
Firm with company seal.

(Signature & Stamp of the Tenderer)
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Annexure: B

Bid Security Declaration Form
(To Be Printed On The Company's Letter Head)

Date:

To

Deputy General Manager/Purchase

SAIL RITES Bengal Wagon Industry Pvt. Ltd.
P.O-Kulti, Dist-Paschim Bardhaman

West Bengal, Pin-713343

Ref. Tender No. & Date:

I/We the undersigned, declare that:

I/We understand that, according to your tender conditions, bids must be supported by a Bid Securing Declaration for an
exempted vendor.

I/We accept that I/We may be disqualified from bidding for any contract with you for a|period of two years from the
date of notification if I am /We are in a breach of any obligation under the bid conditions, because

I/We
a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during the period of bid validity

specified in the form of Bid.
or

b) having been notified of the acceptance of our Bid by the purchaser during the period of bid validity|Fail o execute the
contract,

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the successful Bidder, upon the
earlier of (i) the receipt of your notification of the name of the successful Bidder; or (ii) thirty days after the expiration
of the validity of my/our Bid.

Signature & designation of authorized person of|the Bidder

Corporate Seal

Dated on day of 20 (Date of signing)

(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all partners to the Joint Venture
that submits the bid)

S

(Signhature & Stamp of the Tenderer)
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Annexure-C

(This is for the purpose of submission of Performance Guarantee after awarding of work order and before
execution of contract agreement by the successful tenderer)

In consideration of SAIL RITES Bengal Wagon Indusfry Private Limited, Kulti, West Bengal (hereinafter called SRBWIPL)

having agreed 1o exempt ..., . (Name and Address of firm) (hereinafter called "The said
Contractor(s)”) from The de.mand under The ‘rerms and conditions of the letter of Acceptance No
~ Dated ... . made  between SRBWIPL and

llllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllll

. (Name of flr'm) for' ‘rhe contract for fabrication BLCS Wagon

(BLCSA Wagon & BLCSB Wagon) mcludlng supply of ma'rer'lals at SRBWIPL Factory, Kulti (hereinafter Called the "The said
letter of Acceptance/Agreement”) of performance guarantee for the due fulfilment by the said Contractor(s) of the terms
and conditions contained in the said letter of Acceptance, on production of Bank Guarantee for

_ _ (Rupees _____ PN Lo . on
1. We, (Indicate the name of the bank) (hereinafter referred to as "The Bank") at the
request of L (contractor (s) do hereby undertake to pay to SRBWIPL an amount not

exceeding | against any loss or damage caused to or suffered or would be caused
to or suffered by the SRBWIPL by reason of any breach of the said Contractor(s) of any of the terms or conditions

contained in the said letter of Acceptance/Agreement.
2. We (indicate the name of Bank) do hereby undertake to pay the

amounts due and payable under this guarantee without any demur, merely on a demand from the SRBWIPL stating that
the amount claimed is due by way of loss or damages caused to or would be caused to or suffered by the SRBWIPL by
reason of any breach by the said contractor(s) of any of the terms or conditions contained in the said letter of
Acceptance/Agreement or by reason of the contractor(s) failure to perform the said letter of Acceptance/Agreement.
Any such demand made on the bank shall be conclusive as regards the amount due and payable by the Bank under this
guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding

3. We undertake to pay to the SRBWIPL any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s)/supplier(s) in any suit or proceeding pending before any court of Tribunal relating thereto our liability
under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment there under the

contractor(s)/supplier(s) shall have no claim against us for making such payment.
4. We (Indicate the name of Bank) further agree that the

guarantee herein contained shall remain in full force and effect during the period that would be taken for the
performance of the said letter of Acceptance/Agreement and that it shall continue to be enforceable till all the dues of
the SRBWIPL under or by virtue of the said letter of Acceptance/Agreement have been fully paid and its claims satisfied
or discharged or till SRBWIPL certified that the terms and conditions of the said letter of Acceptance/Agreement have
been fully and properly carried out by the said Contractor(s) and accordingly discharges the guarantee. Unless a demand
or claim under this guarantee is made on us in writing on or before the Date of Completion of the Contract (including 60
days beyond the date of completion of the work).

We shall be discharged from all liability under this guarantee thereafter.
5. We (indicate the name of bank) further agree with SRBWIPL

that the SRBWIPL shall have the fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said letter of Acceptance/Agreement or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time or from time fo time any of the
powers exercisable by SBWIPL against the said Contractor(s) and to forebear or enforce any of the terms and
conditions relating to the said letter of Acceptance/Agreement and we shall not be relieved from our liability by reason
of any such variation or extension being granted to the said Contractor(s) or for any forbearance, act or omission on the
part of SRBWIPL or any indulgence by SRBWIPL to the said Contractor(s) or by any such matter or thing whatsoever
which under the law relating to sureties would but for this provision have effect of so relieving us.

6. This guarantee will not be discharged due to a change in the constitution of the Bank or the Contractor(s) / Supplier(s).

7. We AN _ (indicate the name of Bank) lastly undertake
not to revoke this guarantee during its currency except with the previous consent of the SRBWIPL in writing.

oy (IR . .} | JUR—— —— 2026

(Signature & Stamp of the Tenderer)
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Witness:

(Signature)

(Full Name & official Address)

Date: _

(Sighature & Stamp of the Tenderer)

o pe—— T 1 1| EL) (Name of the Bank)

(Signat

ure)

(Full Name)

Official Address, Designation
Power of Attorney no:

and Bank Seal
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Annexure-D

INTEGRITY PACT DOCUMENT
(To Be Executed On A Plain Paper)

Integrity Pact Between

SAIL RITES Bengal Wagon Industry Pvt. Ltd. hereinafter referred to as "The BUYER", and
hereinafter referred to as "The Bidder/Contractor”.

Preamble
The BUYER invites the bids from all eligible bidders and intends to enter into an agreement for

i — TR B . - _ wi
th the successful bidder (s), as per organizational systems & procedures. The BUYER values full compliance with all relevant
laws and regulations, and the principle of economical use of resources and of fairness and transparency in this relation with
the BIDDER and/or CONTRACTOR.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:
In order to achieve these goals, the Principal cooperates with the renowned international Non-Governmental Organization

“Transparency International” (TT). Following TI's national and international experience, the Principal will appoint an External
Independent Monitor who will monitor the tender process and the execution of the contract for compliance with the

principles mentioned above.

Section 1 - Commitments of the Principal

1. The principal commits itself to take all measures necessary to prevent corruption and to observe the following principles:
1. No employee of the principal, personally or through family members, will be in connection with the tender for, or the
execution of a contract, demand, take a promise for or accept, for him/herself or third person, any material or immaterial
benefit which he/she is not legally entitled to.
2. The Principal will, during the tender process treat all Bidders with equity and reason. The principal will in particular,
before and during the tender process, provide to all Bidders the same information and will not provide to any Bidder
confidential/additional information through which the Bidder could obtain an advantage in relation to the tended process
or the contract execution.
3. The Principal will exclude from the process all known prejudiced persons.

2. If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the relevant
Anti-Corruption Laws of India, or if there be a substantive suspicion in this regard, the principal will inform its Vigilance

Office and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder/Contractor

1. The Bidder / Contractor commits itself to take all measures necessary to prevent corruption. He commits himself to
observe the following principles during his participation in the tender process and during the contract execution.
1. The Bidder / Contractor will not, directly or through any other person or firm, offer, promise or give to any of the
principal's employees involved in the tender process or the execution of the contract or o any third person any material
or immaterial benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage during the
tender process or during the execution of the contract.
2 The Bidder / Contractor will not enter with other Bidders into any undisclosed agreement or understanding, whether
formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contracts, submission or
non-submission of bids or any other actions to restrict competitiveness or to introduce cartelization in the bidding
process.
3. The Bidder / Contractor will not commit any offence under the relevant Anti-corruption Laws of India; further the
Bidder / Contractor will not use improperly, for purposes of competition or personal gain, or pass on fo others, any
information or document provided by the principal as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted electronically.
4. The Bidder / Contractor will, when presenting his bid, disclose any and all payments he has made, is committed to or
intends to make to agents, brokers or any other intermediaries in connection with the award of the confract.

2. The Bidder / Contractor will not instigate third persons to commit offences outlined above or be an accessory to such

offences.

Section 3 - Disqualification from tender process and exclusion from future contracts
Tf the Bidder, before contract award has committed a serious transgression through a violation of Section 2 or in any other
form such as to put his reliability or credibility as Bidder into question, the Principal is entitled to disqualify the Bidder

from the tender process or to terminate the contract, if already signed, for such reason.

(Signature & Stamp of the Tenderer)
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(1) If the Bidder / Contractor has committed a transgression through a violation of Section-|2 such as

or credibility into question, the Principal is entitled also to exclude the Bidder / Contracto
processes. The imposition and duration of the exclusion will be determined by the severity of the
severity will be determined by the circumstances of the case, in particular the number of Transgressi
the transgressors within the company hierarchy of the Bidder and the amount of damage. The exclusion
a minimum of 6 months and a maximum of 3 years.
(2) The Bidder accepts and undertakes to respect and uphold the Principal's absolute right to resort
exclusion and further accepts and undertakes not to challenge or question such exclusion on
of any hearing before the decision to resort to such exclusion is taken. This undertaking is given freely
independent mega advice.
(3) If the Bidder / Contractor can prove that he has restored/recouped the damage caused by him
suitable corruption prevention system, the Principal may revoke the exclusion prematurely.
(4) A transgression is considered to have occurred if, in light of available evidence, no reasorable doubt

put his reliability

0
r from fu’rLr'e contract award

fransgression. The
ons, the position of
will be imposed for

to and impose such

any ground, including the lack

and after obtaining
and has installed a

Is possible.

Section 4 - Compensation for Damages
(1) If the Principal has disqualified the Bidder from the tender process prior to the award accordin
Principal is entitled to demand and recover from the Bidder the damages equivalent to the|amount e
Money Deposit or Bid Security, whichever is higher.

.

to Section 3, the
ivalent to Earnest

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitle to terminate the contract

according to Section 3, the Principal shall be entitled to demand and recover from the Contractor

equivalent to 5% of the contract value or the amount equivalent to Security Deposit / Performanc

whichever is higher.

liquidated damages
e Bank Guarantee,

(3) The Bidder agrees and undertakes to pay the said amounts without protest or demur subject only o condition that if
the Bidder / Contractor can prove and establish that the exclusion of the Bidder from the tender process or the termination

of the contract after the contract award has caused no damage or less damage that the amount of liqui

ated damages, the

Bidder Contractor shall compensate the Principal only to the extent of the damage in the amqunt proved

Section 5 - Previous Transgression
(1) The Bidders declares that no previous transgressions occurred in the last three years with any ot
country conforming to the TI approach or with any other Public Sector Enterprise in India that could |
from the tender process.

(2) If the Bidder makes an incorrect statement on this subject, he can be disqualified from the ter

contract, if already awarded, can be terminated for such reason.
Section 6 -Equal treatment of all Bidders / Contractors

(1) The Bidder/ Contractor undertakes to demand from all subcontractors a commitment it ¢
Pact and to submit it to the Principal before contract signing.

(2) The Principal will enter into agreements with identical conditions as this one with
Subcontractors.

(3) The Principal will disqualify from the tender process all Bidders who do not sign this Pact
Section 7 - Criminal charges against violating Bidders / Contractors

onformity

or violate |

er Company in any
ustify his exclusion

ded processor the

with this Integrity

all Bidders, Contractors and

fs provisions.

If the Principal obtains knowledge of the conduct of a Bidder, Contractor or of an employee or a representative or an

associate of a Bidder, Contractor which constitutes corruption, or if the Principal has substdntive suspi

the Principal will inform the Vigilance Office.

Section 8 - External Independent Monitor/ Monitors

(2 nos. or depending on the size of the contract)

(to be decided by the Competent authority of the Principal)
(1) The Principal appoints a competent and credible External Independent Monitor for this Pa

agreement.
(2) The Monitor is not subject to instructions by the representatives of the parties and performs his
and independently. He reports to the Competent authority of the Principal.

(3) The Contractor accepts that the Monitor has the right to access without restriction to all

ct. The tas
to review independently and objectively whether and to what extent the parties comply with the obl

Project do

cion in this regard,

k of the Monitor is
igations under this

functions neutrally

cumentation of the

Principal including that provided by the Contractor. The Contractor will also grant the Monitor, upon his request and
demonstration of a valid interest, unrestricted and unconditional access to his project documentation. The same is applicable

to Subcontractors. The Monitor is under contractual obligation to treat the information and documen

Contractor with confidentiality.
(4) The Principal will provide to the Monitor sufficient information about all meetings among the par
Project provided such meetings could have an impact on the contractual relations between the Principal

The parties offer to the Monitor the option to participate in such meetings.

(Sighature & Stamp of the Tenderer)
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(5) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the Management of
the Principal and request the Management to discontinue or heal the violation, or to take other relevant action.

The monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand from
the parties that the pact in a specific manner, refrain from action or tolerate action.

(6) The Monitor will submit a written report to the Competent authority of the Principal within 8 to 10 weeks from the date
of reference or intimation to him by the "Principal" and, should the occasion arise, submit proposals for correcting
problematic situations.

(7) Monitor shall be entitled to compensation on the same terms as being extended to / provided to Outside Expert
Committee members / Competent authority as prevailing with Principal.

(8) Tf the Monitor has reported to the Competent authority of the Principal a substantiated suspicion of an offense under
relevant Anti-Corruption Laws of India, and the Competent authority has not, within reasonable time, taken visible action to
proceed against such offence or reported it to the Vigilance Office, the Monitor may also transmit this infatuation directly
to the Central Vigilance Commissioner, Government of India.

(9) The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

This pact begins when both parties have legally signed it. It expires for the Contractor 12 months after the last payment
under the respective contract, and for all other Bidders 6 months after the contract has been awarded.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of this pact
as specified above, unless it is discharged/determined by the competent authority of the Principal.

Section 10 - Other provisions

(1) This agreement is subject to Indian Law. The place of performance and jurisdiction is the administrative office of the

Principal, i.e. Kulti, Paschim Bardhhaman.
(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements have not been made.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium members.
(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this agreement remains valid.
In this case, the parties will strive to come to an agreement to their original intentions.

For the Principal For the Bidder_/_Con’rracTo;
(Official Seal) (Official Seal)

Place: Witness: 1.

Date: 2.

(Signature & Stamp of the Tenderer)
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Annexure-E

Undertaking with respect to Compliance of Restrictions for Countries which share a land border with India as
stipulated by Govt. of India.

(To be printed on company'’s letter head and to be signed by the authorjzed person)
1 i SO

Tender NO...ovo e,

To

Deputy General Manager/Purchase

SAIL RITES Bengal Wagon Industry Pvt. Ltd.
P.O-Kulti, Dist-Paschim Bardhhaman

West Bengal, Pin-713343

Dear Sir/Madam,
In line with the guidelines issued for compliance with Restrictions for Countries that share a land border with India as
issued by the Govt. of India in July 2020.

I/We have read the clause regarding restrictions on procurements from a bidder of a country that shares a land border
with India and on sub-contracting to contractors from such countries; I/We certify that I/We am/dre not from such a
country or, if from such a country, have been registered with the Competent Authority and will not sub-contract any work
to a contractor from such countries unless such contractor is registered with the Competent Authority.

I/We hereby certify that I/We fulfil all requirements in this regard and am/are eligible td be considered.

[Wherever applicable, the evidence of a valid registration by the Competent Authority should be annexed]

(Signature and Stamp of the Bidder)

Bidder Name.

Address:

(Signature & Stamp of The Tenderer)
Page 23 of 37




Annexure-F

Format For Undertaking To Be Submitted By The Bidder Along With The Tender Document

T s L i TR AT S B RET A0 DR BRI T A (Name and Designation) appointed as the attorney/authorized
signatory of the bidder (including its constituents) M/S . (Hereinafter called
the bidder) for the purpose of the Tender Documents for

. as per the Tender No. SRBWIPL/Fab/BLCS/25-

26/01 Da’re 07 03 2026 (SAIL RITES Bengal Wagon Indus’rry Pv’r L‘rd ), do hereby solemnly affirm and state on the
behalf of the bidder including its constituents as under:

1. T/We the bidder(s) am/are signing this document after carefully reading the contents of the above-mentioned tender.

2. T/We declare and certify that I/we have not made any misleading or false representation anywhere in the ftender
submitted including the annexure thereto.

3. I/We also understand that my / our offer will be evaluated based on the documents/credentials submitted along with
the offer and the same shall be binding upon me/us.

4. T/We declare that the information and documents submitted along with the tender documents by me/us are complete
and correct and I/we are fully responsible for the authenticity and correctness of the information and documents,

submitted by us.

5. T/We understand that at any time during the process for evaluation of tenders, if any information/document submitted
by me/us is found to be suppressing facts / forged / false / fabricated/fudged or incorrect, it shall lead to forfeiture
of the EMD, if submitted, besides banning under the extant Guidelines for Banning of Business Dealings of SAIL RITES
Bengal Wagon Industry Pvt. Ltd. and initiating any legal action as deemed fit by SAIL RITES Bengal Wagon Industry Pvt.
Liil. FUPEREr. TIWE i e it e o i i e e s s (Name of the Bidder) and all my /

our constituents understand that my / our offer shall be summarily rejected.

6. I/We also understand that at any time after award of contract, if the certificate(s) submitted by me / us are found
to be suppressing facts / false / forged / fabricated / fudged or incorrect, it may lead to termination of the contract,
along with forfeiture of EMD / SD and Performance Guarantee if submitted, besides any other action provided in the
contract including banning under the extant Guidelines for Banning of Business Dealing of SAIL RITES Bengal Wagon
Industry Pvt. Ltd. and initiating any legal action as deemed fit by SAIL RITES Bengal Wagon Industry Pvt. Ltd.

SEAL AND SIGNATURE OF
THE BIDDER

Place:
Date:

(Sighature & Stamp of the Tenderer)
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Annexure-G

(To be filled & printed on the company's Letter Head)

No.
Date

To
Deputy General Manager (Purchase)
SAIL RITES Bengal Wagon Industry Pvt. Ltd.

P.O-Kulti, Dist-Paschim Bardhaman
West Bengal, Pin-713343

Ref. Tender No. & Date:

Subject: Self Declaration u/s 206AB of The Income Tax Act, 1961 regarding deduction of TDS

Dear Sir,

With reference to the above subject matter, we (Name of Supplier/Deductee/Payee) hereby confirm|that; we have filed
Income Tax Returns for below mentioned immediately preceding Financial Years relevant to the year|of declaration.

or Whether the amount | Due Date of Filing of | Actual Date of Filing | ITR -V Ack No.
of TDS is more than | ITR of ITR
50,000

We have read and understood the provisions of Section 206AB of the Act and related applicable nules, notifications,
circulars. Further, above mentioned PAN and IT returns details are correct.

We authorize (Name of Deductor) to recover the differential tax at higher rates along with applicable interest and
penalties in case above mentioned information is proved to be incorrect.

With submitting this declaration, it is kindly requested to consider us to be compliant with the requirements of the Sec.
206AB of the Act.

Signature & designation of the authorized person of the Bidder

Corporate Seal

Dated on _Loaviar o 20

(Sighature & Stamp of the Tenderer)
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