SAIL RITES BENGAL WAGON INDUSTRY PRIVATE LIMITED (SRBWIPL)
(A Joint Venture Company of SAIL and RITES)
CIN: U352000DL2010PTC211955
Regd Off: Scope Minar, Laxmi Nagar, New Delhi - 110092
Admin Off: Kulti, Asansol, Dist: Paschim Bardhhaman, Pin-713343, W.B
E-mail address: purchase.srbwipl@gmail.com, Mob: 9726075079 (Mr. N. K. Tha, D6M/Purchase)

Tender No. SRBWIPL/Fab/Wagon/250-A/24-25/01
Date 25™ July, 2024
Tender Document Fee Rs 2,000
EMD Rs 4,20,000

Sub: Open tender for fabrication & assembly of 1000 VU of BOXNHL, Design-D (UMBS) wagons at SRBWIPL
Factory, Kulti.

Last date & time of submission of bid: By 12.00 PM on 16.08.2024
Date & time for opening of techno-commercial bid: At 12:30 PM on 16.08.2024

"Sealed tender in two packets is invited for fabrication & assembly of 1000 VU of BOXNHL, Design-D (UMBS) wagons
at SRBWIPL factory, Kulti."

Annexure-I: Scope of Work

Annexure-IT: Instruction to Bidders

Annexure-III: General and Special Conditions of Contract
Annexure-IV: Price Bid Format

10 Tenderers are required to submit the techno commercial bid and the price bid in separate sealed envelopes and
must be put together in a common envelope and should be dropped in our tender box or may be sent by the
registered post but must reach us positively on or before the last date & time of submission as specified in the
tender document.

2.0 The bidders are required to super scribe the tender number, the due date of submission & opening on the
envelope and address the same to the DG6M/Purchase, SRBWIPL, P.O-Kulti, Dist-Paschim Bardhhaman, WB, Pin-
713343.

30 The bidders must enclose the documentary evidence in support of proof as mentioned in the tender document.

40 All other terms and conditions will be as per the general & special terms and conditions detailed in the tender
document.

5.0 Tender without tender fee will be summarily rejected. Tender fee & EMD may be submitted in the form of DD
drawn on the name of M/s. SAIL RITES Bengal Wagon Industry Pvt. Ltd. payable at Kulti or may be remitted to
the following bank account.

a. Name of Bank : State Bank of India

b Branch Name & Address : SME Branch, UG Floor, Ozone Plaza, Bank More, Dhanbad
c. IFS Code : SBINO006541

d. Branch Code 1 06541

e. Account No. 1 37814705436

6.0 The offers may be dropped in the tender box or may be sent through the registered post but it must reach within
12.00 PM of 16.08.2024 and no offer will be accepted after the closure of the tender box in whatsoever mode of
receipt.

70 The techno commercial bid will be opened on 16.08.2024 at 12.30 PM but in the event of SRBWIPL's office
remaining closed on the day of the opening of the techno-commercial bid for any unforeseen reason, then the
tender will be received up to 12:00 PM on the next working day and will be opened at 12:30 PM in presence of the
bidders who would like to be present.

The price bid of the techno-commercially eligible bidders will be opened on a later date and it will be intimated in
time. ’

8.0 Contact Details of the Bidder
(The bidder should mention the contact details of the firm in which all communications will be done)

i. Name of Contact Person

ii. Phone No.

iii. e-mail id: \

(Signature & Stamp of the Tenderer)
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Annexure - L

Scope of Work

1.0 BOXNHL, Design-D (UMBS) Wagon

Complete Fabrication of Broad Gauge Open wagon Type -~ BOXNHL, Design-D (UMBS) as per approved
Drawings/specifications / Welding Procedure Specification (WPS) / Quality Assurance Plan (QAP) attached
starting from cutting of material as per cutting diagram to dispatch stage (after completing the fabrication of
wagon structure in all respect from preparation, fabrication and fitment of all components / sub-assemblies /
assemblies, complete welding, door fitting and setting, riveting, lock bolting, wagon wheeling shot blasting,
painting, lettering, air brake fitting, finishing, air-brake testing, TXR (Train Examiner) fit certificate and
dispatch af ter obtaining clearance (DM) from RDSO as per the detailed scope of work as mentioned below.

a) Indenting of material as per production planning given by authorized SRBWIPL personnel.

b) Maintenance of Jigs and fixtures template as and when required as per the requirement of Inspecting
authorities. One time ready fixtures , templates and jigs to be provided by SRBWIPL.

c) Material Handling viz. Getting raw material to shearing machines from stock yard, CNC machines, sub-
assembly/main assembly handling and all types of material related to wagon manufacturing.

d) Shearing & CNC plate cutting, bending of steel plates or sheets for accommodating in cutting machines.

e) Shearing of steel plates as per cutting diagram and processing of components i.e. Shearing, gas cutting, plasma
cutting (including profile cutting as per drawing / template), drilling, machining, pressing, edge-preparation etc.

" f) Fabrication of Centre Sill Assembly, including drilling, edge-preparation, fitment and riveting / lock bolting of
coupler components and cambering. .

g) Fabrication of under frame including sub-assemblies like sole bar, bolster, cross bar, head stock and fitment &
welding of floor plate and fitment of Centre Pivot Top.

h) Complete fabrication of side body assembly including preparation of SS sheets, sub-assemblies, components
etc,

i) Complete fabrication of end body assembly including preparation of SS sheets, sub-assemblies, components
etc:

J) Complete fabrication of door assembly including preparation of SS sheets, sub-assemblies, components etc.

k) Erecting super structure including all the above-mentioned assemblies/sub-assemblies and complete welding by
MIG/Manual welding on manipulator and fitment of coupler components and air brake equipment and pipes.

) Wagon wheeling which includes handling of mounted wheels, bogies, mounting of bogie on wheel, lowering
superstructure on mounted bogie as required. This stage will also include assembly and fitment of under frame
mounted Brake System with bogie as per the approved drawing.

m) Fitment and riveting / lock bolting of door assembly.

n) Repairing / rectification as necessary including completion of missed out jobs, if any.

0) Shot blasting, painting & lettering as per requirement of relevant drawings / specification/approved QAP.

p) Fitment and testing of air brake system including fabrication of brake gear component as required.

q) Put up complete wagon for inspection and obtaining clearance after inspection.

r) Housekeeping of the working area including collection of paper cartoons, Plastic bags etc. should be done by
the contractor on a daily basis and the scraps should be dumped in the nominated place / scrap bin.

2.0 Work Support Items to be Supplied by the Contractor
a)  All PPEs' to be provided by the contractor (Safety Shoes, Safety Helmet, Welding Gloves, Safety Goggles
efc.), penalty to be imposed @ Rs 500 in each case for non compliance of safety measures outlined by
SRBWIPL.

b) P-80 Nozzle and electrode for plasma cutting.

¢) Ceramic Cap for Plasma Machine.

d) Contact Tip, Tip Holder, Nozzle Insulator for MIG Machine and Swan Neck for MIG Machines.

e) Wire Spiral 1.2/1.6 Liner for MIG machine.

f)  Nozzle cap for MIG machine.

g) Silicon Spray.

h)  Gas Cutting Nozzle 1/16" and 1/32" (if required). )

i) Black Glass & White Glass.

J)  Head Screen & Hand Screen.

k)  All types of drill bits with sleeves and reamer bits of required sizes

I)  Painting/Lettering Brushes

m) 6rinding Wheels

Note: The contractor should maintain stock of all work support items at any time so that no work is

hampered due to the shortage of the work support items.

3.0 Proper accounting of steel plates and work support items to be maintained by the contractor.
4.0  All engaged welders should be certified by the competent authority and the cost of which will be borne by the
contractor.

(Sighature & Stamp of the Tenderer)
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5.0 Infrastructural Facilities Available

a) Covered shed with EOT crane facility

b) Shearing machines: 01 No.

c) Side body fixture: 01 No.

d) End Body Fixture: 01 No.

e) Underframe Fixture: O1 No.

f) Door fixture: 01 No.

g) Sub Assembly Fixtures: O1 Nos.

h) Underframe Manipulator: 01 No.

6.0 Responsibilities of SRBWIPL

a) To provide necessary technical information such as the latest approved drawings. Welding Procedure
Specification (WPS), Quality Assurance Plan (QAP).

b) To provide material and consumables required for making additional jigs and fixtures or improvement
thereto.

¢) To supply of materials like CTRB mounted wheel sets, air brake equipment, Underframe Mounted Brake
System with Bogies, MIG Wire, Electrodes, Paints, Lock Bolts, RFID Tag etc. except those included in the
contractor's scope.

d) To provide necessary plant & Machineries such as shearing machine, Press Machine, Hydraulic Press, Gang
Drill Machine, Radial Drill Machine, and lock bolting machine required for fabrication.

e) To provide electric power from existing points only and compressed air as required.

f) To provide EOT crane without operator. !

g) To provide MIG/MAG Welding Machine, Hand Plasma & MMAW Machine, Grinding Machine (7"), Grinding
Machine (4"), Reamer Machine and any other requirement other than mentioned above, if required would be
the responsibility of the contractor to arrange to achieve the production target.

7.0 Responsibilities of Contractor:-

a) All free issue materials (MI& Wire, Electrode, Gases, Paints efc.) from the store of SRBWIPL should be
fully utilized and any sort of wastage will not be accepted and appropriate penalty will be imposed to
compensate the wastage.

b) All machines, tools, equipments etc. issued by SRBWIPL will be in running (good) condition, the maintenance
of all the machines will be the responsibility of the contractor and after the completion of the contract the
machines should be returned in the same condition in which it was issued. The machines should be handled
carefully and it should be the responsibility of the contractor to ensure that the workman takes proper care
in using the machines. If there is any damage done to the machines then, SRBWIPL will impose penalty and
the amount incurred in repairing the machines will be recovered from the bill of the contractor.

8.0 Idle Hours

In the event of held up in the continuity of supply of power, materials due to unavoidable circumstances, no claim

for idle hours will be entertained by SRBWIPL.

(Signature & Stamp of the Tenderer)
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Annexure-IT
Instructions to Bidders
1.0 Content of Bid
1.1 The Techno Commercial Bid should contain the following

i.  The tender fee and EMD.

i. Documentary evidence in support of credentials.

iii. Trade License from the concerned authorities.

iv. Professional Tax registration certificate from concerned authorities.

v.  Copy of I.T return of FY (2021-22, 2022-23 & 2023-24) & PAN number.

vi. Copy of Form 16A or 26AS.

vii. All the pages of the tender document duly signed and stamped by the tenderers as a foken of acceptance

of all terms and conditions are to be returned along with the offer.

viii. Copy of GST registration.

ix. Copy of valid SSI/NSIC/MSME Registration Certificate (If any)

x. Copy of bank mandate certified by the banker (The bank mandate submitted with the offer cannot be

changed till the completion of the contract. If the vendor intends to change the bank mandate, then an
NOC from the existing banker should be submitted.)
xi. Self-Certified Audited Balance Sheet and P&L accounts for the last three financial years 2020-21, 2021-
22 & 2022-23,
xii. Documents of registration with PF. & ESI
1.2 Price Bid shall contain the following:-
i.  Price Bid duly filled and signed & stamped.
ii. Details of Taxes, duties etc. applicable must be furnished.
2.0 Rates:-
2.1  Total price as per scope of work detailed in Annexure-I should be quoted in the "Price Bid" in Annexure-IV.
2.2 Based on the uniform codification system introduced by the Govt. of India under GST regime, the GST rate
prevailing on the date of supply will be applicable for reimbursement in addition to the unit basic price.
3.0 Income Tax Deduction U/S 194C: -

a. (1) Any person responsible for paying any sum to any resident (hereafter in this section referred fo as the
contractor) for carrying out any work (including supply of labour for carrying out any work) in pursuance of a
contract between the contractor and a specified person shall, at the time of credit of such sum to the
account of the contractor or at the time of payment thereof in cash or by the issue of a cheque or draft or
by any other mode, whichever is earlier, deduct an amount equal to—

(i) One percent where the payment is being made or credit is being given to an individual or a Hindu Undivided
Family.

(ii) Two percent where the payment is being made or credit is being given to a person other than an individual
or a Hindu Undivided Family.

of such sum as income-tax on income comprised therein.

b. Either ITR of two immediately preceding the financial year or a declaration under section 206 AB needs to be

submitted (format enclosed).
4.0 Qualification Criteria:
41  Technical Qualification
The bidder should have an experience in the fabrication of wagons of the Railway, PSU & Non Railway/Private
during the last 7 FYs (i.e. 17-18, 18-19, 19-20, 20-21, 21-22, 22-23 and 23-24).
42  The bidder should comply with any of the following conditions.

i. The bidder should have completed at least 3 contracts as stated above whose contract value should not be
less than 2.16 Cr each.

Or

ii. The bidder should have completed at least 2 contracts as stated above whose contract value should not be
less than 2.69 Cr each.

Or ’

iii. The bidder should have completed at least 1 contract as stated above whose contract value should not be
less than 4.31 Cr.

Documentary evidence like a completion certificate or performance certificate and work order, Form 26AS/16A

should be submitted with the techno-commercial bid as documentary evidence.

4.3 Financial Qualification

The firm should have an average annual turnover of Rs 1.62 Cr. during the FYs (2020-21, 2021-22 & 2022-23).

Audited and self-attested Trading A/c Statement, P&L A/c Statement and Balance Sheet should be submitted

as the documentary evidence along with the techno commercial bid.

(Signature & Stamp of the Tenderer)
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Earnest Money Deposit (EMD) / Bid Security (BS)

The EMD amounting Rs 4,20,000 should be deposited in the form of Demand Draft /Online/ Pay Order in favour
of "SAIL RITES Bengal Wagon Industry Private Limited" payable at Kulti.

However the units registered with SSI, NSIC, MSME, Registered co-operative society and PSU may be
exempted from submission of EMD on the production of documentary evidence.

If the bid security is exempted for any bidder, then the bidder has to submit a Bid Security
Declaration on the firm's letterhead as per the format specified in Annexure- “B".

The EMD of unsuccessful bidders will be returned af ter the finalization of the tender without any interest.

The EMD of the successful bidder will be returned after the receipt of the Security Deposit or will be
converted to Security Deposit/ Performance Guarantee.

Security Deposit (SD)

For due fulfillment of the contractual obligations, the successful bidder shall furnish Security Deposit in the
form of a Bank Guarantee / Demand Draft / Pay Order for a sum equal to 5% of the contract value within 15
days from the date of the order. The Security Deposit shall remain valid till Warranty / Guarantee period. In
case the security deposit is not submitted within 15 days from the date of issue of P.O., the release of the
security deposit will be after considering of the corresponding period of delay in submission of the same even
though the warranty/guarantee period expires.

Security Deposit may also be built up by deducting the amount proportionately from each bill of the contractor
on their request. However, 50% of the total amount of the Security Deposit is to be deposited by the successful
bidder on receipt of Purchase Order. Balance 50% may be recovered from the bills. This option of security
deposit submission if availed, there shall be no change afterwards. )

Security Deposit may be waived for SSI, NSIC, MSME, Registered co-operative society and PSU.

Security Deposit will be returned only on completion of the contractor's obligations under the contract including
any warranty obligation or specified in the contract.

Performance Guarantee (PG)

The contractor shall have to submit a PG of 5% of the order value, as per the format to be provided by
SRBWIPL in Annexure 'C' within 15 days from the date of the order. In respect of vendors being NSIC, MSME
units, SSI qualifying for exemption of submission of the security deposit, a Performance Guarantee of 5% of
the order value should be submitted.

The SD if submitted may be converted to PG. The contractor who will submit SD need not submit PG separately.
The Performance Bank Guarantee shall remain valid up to the warranty period. The contractors are responsible
for the quality of the materials, workmanship, smooth operation etc. During the Guarantee period, if any defect
is detected then the agency is responsible for the replacement of the defective components or repairing of the
wagon wherever applicable, within 2 weeks from the date of receipt of intimation and at free of cost.

The company (SRBWIPL) shall be entitled and lawful on its part to forfeit the said SD/PG in whole or in part in
the event of any default, failure or neglect on the part of the Supplier in the fulfillment or performance in all
respects of the contract under reference or any other contract with the company or any part thereof to the
satisfaction of the company and the company shall also be entitled to deduct from the said SD/PG for any loss
or damage which the company may suffer or be put to by reason due to any act or other default, recoverable by
the company from the Supplier in respect of the contract under reference or any other contract and in either
of the events aforesaid to call upon the Supplier to maintain the said SD/PG at its original limit by making
further deposit, provided further that the company shall be entitled to recover such claim from any sum then
due or which at any time thereafter may become due to the contract under this or any other contract with the
company.

On due performance and completion of the guarantee/warranty period the SD/P& may be returned without any
interest on certification of the concerned department.

NOTE: (1) In case the SD/PG is not submitted in time, a penalty of 1.5% of the value of SD/PG per month or part
thereof will be applicable for the delay period which will be deducted from the bill of the contractor.
Documents-Privacy & Confidentiality

The Contractor shall treat the work order and everything therein as private & confidential and shall pot publish
or issue to any third party any information, drawing, documents or photographs concerning the work and shall
not use the site for the purpose of advertising except with our prior written consent.

Contract Period

The contract will be valid for 10 months from the date of the work order and the work must be started within
15 days from the date of the order. The minimum number of BOXNHL wagons to be DMed in a month is 100
wagons. The contractor must earmark a coordinator for liaisoning with SRBWIPL.

The bidder has to strictly adhere to the delivery schedule as per the purchase order. The supply performance
will be judged on the basis of the difference between the actual supply and the delivery schedule in two months
time frame and in case of shortages in the supply, the difference in quantity may be cancelled as per the
discretion of the CA. ‘ '

(Signature & Stamp of the Tenderer)
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9.3 The full quantity of the order should be executed within the delivery schedule as mentioned in Clause No-9.2
within 10 months from the date of placing the order. The delivery period may be extended as per requirement
and as per the discretion of the competent authority.

10.0 Distribution of Tendered Quantity

The total tendered quantities may be distributed amongst the technically eligible L-1 & L-2 bidder in the ratio
of 7:3 respectively subject to acceptance of L-1 price by the L-2 bidder.
However, the management reserves the right to distribute the tendered quantity between the L-1 & L-2 or the
multiple bidders in a suitable ratio at the discretion of the management without assigning any reason
whatsoever for the greater interest of the company and the counter offer may or may not be sent to the other
bidder based on the requirement.

11.0 Inspection
Inspection will be carried out by the QA department of SRBWIPL/nominated inspecting agency/representative
of the Railway.

12.0 Local Conditions
It will be imperative for each tenderer to be fully acquainted with all the local conditions and factors which
would have any effect of the performance of the contract and the cost of item of works. The "SRBWIPL" shall
not entertain request for clarification from the tenderer regarding such local conditions. No request for change
of price or time schedule of the completion of work shall be entertained after the "SRBWIPL" accepts the
offer. The tenderer must visit the place of proposed work to understand the site conditions and correct
appreciation of the volume of work to be done. To avoid any industrial dispute, the existing contract worker
working for the fabrication of wagons to be engaged by the contractor,

13.0 Other Terms & Conditions

13.1  Firm Rate: -The rate quoted will remain firm during the pendency of the contract and no escalation will be
allowed.

13.2  Paying Authority: CEO/CFO or the authorized representative of the accounts department.

13.3  Certifying Authority: - The authorized representative of the concerned department as delegated by the
competent authority. '

13.4 Income Tax: - Income Tax will be deducted at the prevailing rates from the bill of the contractor and any
increase in Income Tax or Surcharge thereto will be borne by the contractor.

13.5 Compliance of Statutory Acts / Rules: - The contractor shall comply with provisions of Laws &Rules in force
from time to time which will be applicable to contract workmen including (a) The Contract Labour (Regulation &
Abolition) Act, 1970 and Contract Labour (Regulation & Abolition) Central Rules, 1971 (b) The Payment of Bonus
Act, 1965 and payment of Bonus Act ( Amendment), 2015 (c) The Employee's State Insurance Act, 1948 (d) The
Workmen's Compensation Act, 1923 I The Factories Act, 1948 and (f) The West Bengal Minimum Wages Act,
1948 and comply with the provisions of all other statutory labour legislation now in force and also that may be
introduced in future and keep the company indemnified from any client which may raise by reason of his default
either wishfully or by ignorance. If the tenderer failed to comply such acts/rules in any past contract, they shall
in no way entail to participate in the present tender.

13.6  The bidders who have earlier worked with SRBWIPL and failed to comply the statutory requirements in time
their bid will be rejected at Techno commercial stage.

13.7  Arbitration: - All questions, disputes or differences whatsoever arising between the SRBWIPL and contractor
or in relation to or in connection with the contract, either party may forthwith give notice to other in writing of
the existence of such question, disputes or differences and the same shall be referred to the adjudicator of
sole arbitrator. Chief Executive Officer of SRBWIPL shall have the right and authority to appoint any officer
of the company as arbitrator not below the rank of a Dy. General Manager who is not directly connected with
the order under the Arbitration & conciliation Act 1996. Any legal dispute that may arise will be settled within
the jurisdiction of Court of Kolkata.

13.8  Validity of offer: The offer should remain valid for 120 (One Hundred and Twenty) days from the opening date
of tender.

13.9  Quantity Variation Clause: SRBWIPL management reserves the right to exercise the quantity varidtion clause
@ + 30%.

13.10 Termination of Contract and Risk Purchase: In case of unsatisfactory performance, SRBWIPL reserves the
right to cancel the Work Order without prior notice and award the same or balance to any other agency at the
risk and cost of the contractor.

13.11 No E- mail / FAX quotation will be accepted.

1312 Tenderer sending tender by post will do so, solely on their own risk and SRBWIPL will not be responsible for any
loss in transit or postal delay.

13.13 Incomplete tender or tenders submitted with qualified condition(s) at variance with special as well as general
terms & conditions / instruction to bidders of this tender areliable to be rejected summarily.

(Signature & Stamp of the Tenderer)
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13.14

13.15
13.16
13.17
13.18
13.19
13.20
13.21
13.22

13.23

13.24

In the event of SRBWIPL's office remaining closed on the day of opening of the tender for any unforeseen
reason, the tender shall be received up to 12:00 Noon on the next working day of SAIL RITES Bengal Wagon
Industry Pvt. Ltd. and will be opened at 12.30 P.M. thereafter in presence of such tenderer who may like to be
present.

Tenderer shall have no right to issue Addenda fo tender documents to qualify, amend supplement or delete any
of the conditions, clauses or items therein af ter submission of the tender at SRBWIPL.

The tender may be withdrawn/discharged at any point of time duly recording reason thereof in writing by the
Competent Authority and without assigning the reasons to general public.

The Corrigendum /addendum may be added with the approval of the Competent Authority before opening of the
tender.

The tenderer (henceforth shall be called as contractor) should strictly abide by the company's rule, regulation,
and instruction issued from time to time in respect of all matters.

All rates, price in the tender form should be quoted both in figures and in words. Tenders containing over
written or erased rates are liable to be rejected.

Contractor shall submit bill on his letter head only.

Contractor shall maintain all type of records in respect of contract labour act.

Contractor shall ensure that labour is paid at least minimum wages as per notification of WB labour
Commissioner.

SRBWIPL will recover any loss /damages_to the plant and machineries of SRBWIPL due to mishandling or
improper operation by the engaged workforce.

SRBWIPL will recover any deduction for loss/damages if any imposed by the Railway on SRBWIPL for non
compliance's and for which the contractor is responsible.

13.25 Indemnity:

14.0

15.0

15.1

15.2

15.3

15.4

16.0

16.1
16.2

16.3

The contractor shall indemnify SRBWIPL against all claims which may be made in respect of the said work for
infringement of any right or Law or Act or arising out of the obligations which are under the scope of
contractor. SRBWIPL shall in no way be responsible and be party in respect of any breach and / or non-
fulfillment of obligations by the contractor in respect of sourcing / procurement of various materials /
components etc. as well as regarding compliance of various statutory obligations for execution of the awarded
job against this tender. The bidder shall give a declaration to this effect along with their Techno - commercial
Bid.

Damage from Accidents or Floods or Tides:

The Contractor shall take all precautions against damages from accidents, floods or tide or other forces of
nature. No compensation will be allowed to the Contractor for his tools, plants, materials, machines and other
equipment lost or damaged by any cause whatsoever. The SRBWIPL Administration will not pay fo the
Contractor any charges for rectification or repairs to any damage, which may have occurred, from any cause
whatsoever, to any assets during executions. No claims in this regard will be entertained.

Payment of Bill:

The contractor should submit the bill in every fifteen days (in quadruplicate) for the number of wagons
inspected and DM and IC issued by the RDSO. For raising bill the minimum number of wagons should not be less
than 15 except for the last and final bill where it can be less than fifteen(15) .

Dispatch Memo (DM) and Inspection Certificate (IC) issued by RDSO and proof of payment of wages, PF, EST
etc. in respect of Contractor’s workmen shall accompany the bill.

100% payment with taxes will be made within 30 days from the date of receiving the bill supported by Statutory
documents such as Wage sheet, PF etc. mentioned in Clause 15.2 above.

Payment against any statutory dues will be released only affer the submission of documentary evidence in
support of the deposit fo the concerned authority.

Statutory Obligations

Canteen facilities shall be provided by SRBWIPL for meals, tea and Tiffin's on daily payment basis.

The employees of the Contractor should follow all the instructions given to their authorized representative
while doing job at the SRBWIPL Factory. The Contractor's staff shall always carry Identity Card signed by
Contractor and SRBWIPL representative. Staff of contractor cannot claim employment in SRBWIPL at any point
of time due to execution of the tendered job.

The workmen should be covered under insurance against any injury / accident and or death. SRBWIPL will not be
responsible on this account under any circumstances .in case of coverage by ESI or Group Insurance,
documentary evidence must be produced before taking up the work. The Contractor shall observe all safety
rules and regulations as per requirement of the particular\nature of work.

(Signature & Stamp of the Tenderer)

Page 7 of 25



17.0 Force Majeure
In the event of any unforeseen event directly interfering with the execution of works, arising during the
currency of the contract, such as insurrection, restraint imposed by the government act of legislative or other
authority, war, fire, floods, explosions, epidemics, quarantine restriction, strikes, lockout or acts of God the
contractor shall within a week from the commencement thereof notify the same in writing to the SRBWIPLs
with reasonable evidence thereof. If the force majeure condition mentioned above be in force for a period of
120 days or more at any times, the SRBWIPL shall have the option to terminate the contract on expiry of 90
days of commencement of such force majeure by giving 14 days' notice to the contractor in writing. In case of
such termination no damage shall be claimed by either party against the other, save and except those, which had
occurred under any other clause of the contract prior to such termination.

18.0 Stoppage of Work
Stoppage of work without prior notice is not admissible. However, in the event of any emergency or any other
reason beyond the control of SRBWIPL and in case company feels necessary, it may suspend or stop the work
for certain period without any compensation.

19.0 Proper stacking of materials including off cuts of steel raw material, lock bolts, housekeeping and shop cleaning
of the works shall be done by Contractor. In case of unsatisfactory housekeeping, penalty shall be imposed at
the discretion of SRBWIPL management.

20.0 Contractor shall have to be very careful in proper and optimum utilization of all materials supplied to them free
of cost by SRBWIPL and shall ensure that there will be no deterioration / damage/ pilferage / misuse, if this
happens then the cost of materials will be deducted from the pending bill of the contractor.

21.0 To avoid any industrial dispute the existing worker for fabrication of Wagon at SRBWIPL to be engaged first by
the contractor. New induction of workmen if any shall be engaged only after obtaining prior approval of
SRBWIPL and on submission of police clearance certificate.

22.0 If any plant & Machinery is damaged or rendered unserviceable due to mishandling of their workmen, the cost of
repairing or replacement shall be borne by Contractor and deducted from payable bill further if repairing /
replacement is arranged by SRBWIPL, cost of repair / replacement will be recovered from Contractor's payable
bills.

23.0 6GST Clause

23.1 For the purposes of levy and imposition of GST, the expressions shall have the following meanings: a) 6ST -
means any tax imposed on the supply of goods and/or services under 6ST Law. b) Cess - means any applicable
cess, existing or future on the supply of Goods and Services as per Goods and Services Tax (Compensation to
States) Act, 2017. Page 28 of 85 c) GST Law - means IGST Act 2017, C6ST Act 2017, UTGST Act, 2017 and
SGST Act, 2017 and all related ancillary Rules and Notifications issued in this regard from time to time.

23.2 The rates quoted by the Vendor/Supplier/Contractor shall be inclusive of all taxes, duties, levies and Cess
except 6ST. Vendor/Supplier/ Contractor has to clearly show the amount of GST separately in the Tax Invoices
raised by them. Further, it is the responsibility of the Vendor/Supplier/Contractor to make all possible efforts
to make their accounting and IT system GST compliant in order to ensure timely availability of Input Tax Credit
(ITC) to SRBWIPL.

23.3 SRBWIPL shall declare in the Tender about value / estimated value of free issue of material and services, if
any, involved in the execution of the contract. The Contractor should consider the same while working out the
GST liability, if any. Further in cases where GST is leviable on any facilities provided by SAIL and used by
Vendor/Supplier/ Contractors and the consideration for which is recovered by SRBWIPL in the form of
reduction in the value of invoice raised by Vendor/Supplier/ Contractor, then SRBWIPL will raise 6ST invoices
on such transactions and the same will be borne by Vendor/Supplier/Contractor.

23.4 Evaluation of L-1 prices shall be done based on landed cost net of Input Tax Credit of GST, if available to
SRBWIPL. SRBWIPL shall evaluate the offers on the basis of the quoted rates only and any claim subsequently
by the Vendor/Supplier/Contractor for additional payment/liability shall not be admitted and has to be borne by
the Vendor/Supplier/Contractor.

23.5 For the purpose of this contract, it is agreed between the parties that if any new taxes, duties or levies other
than GST is introduced subsequent to the final date of submission of tender or reverse auetion by the
Central/State Government & Local Authorities and such new taxes, duties or levies become payable, then
an equitable adjustment on account of new taxes, duties or levies in the contracted price shall be made which
shall be subject to the production of documentary evidence by the Vendor/ Supplier/Contractor. This provision
shall be applicable only during the original period of contract. However, during the extended period of contract,
if any, this provision shall be applicable as follows: a. If input tax credit (ITC) is available, the adjustment in
contract price for such new tax shall be made. b. In other cases (i.e. where tax credit is not available),
adjustment in contract price shall be made only if the new tax is enacted during the period of extension arising
out of reasons attributable to SRBWIPL.
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236 TIn case of variation (increase/decrease) in the rate of 6ST after the final date of submission of tender or
reverse auction, the said revised rate shall be reimbursed or recovered on the production of relevant statutory
documentary evidence. This provision shall be applicable only during the original period of the contract. However,
during the extended period of the contract, if any, this provision shall be applicable as follows: a. If input tax
credit (ITC) is available, the said revised rate shall be reimbursed or recovered. b. In other cases (i.e. where
input tax credit is not available), the said revised rate shall be reimbursed only if the reasons for the extension
of the contract is attributable to SRBWIPL. In any case, recovery shall be made in case of a downward variation
in the rate of tax.

237 Vendor/Supplier/Contractor agrees to do all things not limited to providing 6ST complaint Tax Invoices or other
documentation as per GST law relating to the supply of goods and/or services covered in the instant contract
like raising of and/or acceptance or rejection of credit notes/debit notes as the case may be, payment of taxes,
timely filing of valid statutory Returns for the tax period on the Goods and Service Tax Network (GSTN),
submission of general information as and when called for by SRBWIPL in the customized format shared by
SRBWIPL in order to enable SRBWIPL to update its database, efc. that may be necessary to match the invoices
on GSTN common portal and enable SRBWIPL to claim input fax credit in relation to any GST payable under this
Contract or in respect of any supply under this Contract.

23.8 In case Input Tax Credit of GST is denied or demand is made on SRBWIPL by the Central/State Authorities on
account of any non-compliance by Vendor/Supplier/Contractor, including non-payment of GST charged and
recovered, the Vendor/Supplier/Contractor shall indemnify SRBWIPL in respect of all claims of tax, penalty
and/or interest, loss, damages, costs, expenses and liability that may arise due to such non-compliance.
SRBWIPL, at its discretion, may also withhold/recover such disputed amount from the pending payments of the
Vendor/Supplier/Contractor and /or also from any sum payable to the contractor by any other SAIL Plant or
Unit.

23.9 Vendor/Supplier/Contractor shall maintain high 6ST compliance rating track record at any given point of time.

23.10 Vendor/Supplier/Contractor is required to pass on the benefit arising out of introduction of 6ST, including
seamless flow of Input Tax Credit, reduction in Tax Rate on inputs as well as final goods by way of reduction of
price as contemplated in Section 171 of the CGST Act relating to Anti-Profiteering Measure and the relevant
provisions of GST Law.

23.11 Vendor/Supplier/Contractor shall avail the most beneficial Notifications, abatements, exemptions etc., if any, as
applicable for the supplies under the Goods and Service Tax Act.

23.12 Any recovery or payment from the contractor for allotment of land or provision of water, etc. and for provision
of any service(s) to the contractor by the Purchaser on chargeable basis or any other recovery under any clause
of this NIT, then such recovery or payment from the confractor shall be subject to levy of 6ST (as applicable
as per prevailing GST Laws) on the amount of recovery to be made or payment to be collected from the
contractor, However such charge of GST over and above the amount of recovery or payment due shall be
available for credit benefit as Input Tax Credit for GST in the hands of the contractor.

24.0 Execution of the contract
i Contractor must not engage any workmen of more than 60 years of age at any point of time.

ii. Appropriate cleanliness, industrial peace and discipline have to be maintained by the Contractor and all
outside and local problems have to be tackled by the Contractor. SRBWIPL shall not be concerned with these
matters in any way.

iii. Standard Engineering practice and specific advice by RDSO are fo be duly taken care of even if those are
not specifically covered in the tender.

25.0 The bidders may visit the works and infrastructural facilities before the submission of bid.
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Annexure - ITT
General and Special Conditions of Contract

A.  Commencement of Work & Liquidated Damages:

Successful bidder shall start the preparatory work at the site within 07 days of receipt of “Letter of

Acceptance” so as to start the work within 10 days of receipt of "Letter of Acceptance”. The time for the

execution of the work or part of the works specified in the contract documents shall be deemed to be the

essence of the contract and the works must be completed not later than the date(s) as specified in the
contract. If the contractor fails to complete the works within the time as specified in the contract, SRBWIPL
may, if satisfied that the works can be completed by the contractor within a reasonable short time thereafter,
allow the contract such further extension of time as the Engineer may decide. On such extension the SRBWIPL
will be entitled without prejudice to any other right and remedy available on that behalf, to impose a token
penalty of Rs.2000 per wagon per day on the remaining wagons after the permitted completion period.

B. Inspection Registers and Records:

The Contractor shall maintain accurate records, plans and charts showing the dates and progress of all main

operations and the Engineer or his representative shall have access to this information at all times. Records of

observations made shall be handed over to the Engineer's representative. The Contractor's representative will
maintain the following registers at site.

i. Site Order Register: The Contractor shall promptly acknowledge orders given therein by Engineer or his
representative and shall make all efforts to comply with them. The Contractor shall report to the Engineer
the compliance so that it can be checked.

ii. Labour Register: This register will be maintained to show daily strength of Labour in different categories
employed by the Contractor. Attendance Register and Wage / Salary Register should also be maintained by
Contractor.,

iii. Log Book of events: All events are required to be chronologically logged in this book date and shift wise.

C. Payment of Wages by Contractor to the Workers/Employees: -

i.  The Contractor shall make payment to his workers within 5 days of each month, and the wages paid
to the workers should not be less than the minimum wages payable as the Minimum Wages Act as
notified by Govt. of West Bengal from time to time for various Categories. The payment of wages by
the Contractor to his workers should be made through Bank by directly depositing the amount payable to the
Bank Account of the worker/Employee. The Contractor will be required to submit the copy of the Bank
document in support of the said deposit along with his bills for necessary verification by the Financial
Department.

i. If the contractor defaults in making payment to the workers/employees within the stipulated time,
SRBWIPL, Kulti being the principal employer, reserves the right to make such payment of wages to the
workers and the amount so paid plus 10% as administrative fee will be recovered from any of contractor's
bill. In case the contractor fails to pay wages to his workers in time for the second time, action as deemed
fit shall be taken against his firm. Timely and regular payment of wages will also be a criterion for evaluation
of work performance.

iii. The Contractor shall be fully responsible to comply with all his Statutory obligations/liabilities as Employer
in respect of their labour engaged by them for the Job undertaken under the Contract as per applicable
Statutory provisions/Law and Government Notification, and will take full liability on this account.

iv. The Contractor will ensure that all Half Yearly as well as Yearly Returns are submitted in time with the
appropriate authority. The Company will not take any liability on this account.

v. The Contractor shall deposit their own Contribution as well as Contribution of their workers, engaged under
the Contract, towards P.F. and ESI well in time and submit the copies of the Challan with the bills for
verification. Release of Payment to the Contractor shall be made after due verification of the actual
executed the working days by the Executing Authority and verification of copies of various Challan, as per
proof of compliance of statutory requirements and payment of all dues to the Contractor's Workmen, by
Finance Department.

vi. In the event of failure of the Contractor to comply with the above, the Company shall be entitled te recover
the amount by deduction from any amount payable to the Contractor under the Contractor, including
Security Deposit, Performance Guarantee, or as debt payable by the Contractor.

D.  Payment Through ECS/EFT/RTGS

i.  Tenderer to give consent in a mandate form for receipt of payment through ECS/EFT/RTGS.

ii. Tenderer to provide the details of Bank A/C in line with RBI guidelines for the same. These details will
include Bank Name, Branch Name & Address, Account type, Bank a/c No. and Bank & Branch code as
appearing in MICR cheque issued by the bank.

iii. Tenderer to attach a certificate from their bank certifying the correctness of all above mentioned
information.

iv. In case of non-payment through ECS/EFT / RTGS or where ECS/EFT facility is not available, payment will be
released through cheque. a3
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E. Post Payment Audit

i. Ttis anagreed term of contract that the SRBWIPL reserves the right to carry out a post-payment audit and
or technical examination of the works and the final bill including all supporting vouchers, abstracts, etc. and
to make a claim on the Contractor for the refund any excess amount paid to him if as a result of such
examination any over-payment to him is discovered to have been made in respect of any works done or alleged
to have been done by him under the contract.

ii. Production of vouchers etec. by the Contractor: - For a contract of more than one crore rupees, the
Contractor shall, whenever required, produce or cause to be produced for examination by the Engineer any
quotation, invoice, cost or other account, book of accounts, voucher, receipt, letter, memorandum, paper of
writing or any coy of or extract from any such document and also furnish information and returns verified in
such manner as may be required in any way relating fo the execution of this contract or relevant for
verifying or ascertaining cost of execution of this contract (the decision of the Engineer on the question of
relevancy of any documents, information or return being final and binding in the parties). The Contractor
shall similarly produce vouchers etc., if required fo prove the Engineer that materials supplied by him, are in
accordance with the specifications laid down in the contract.

iii. Withholding and Lien In Respect Of Sums Claimed Whenever any claim or claims for payment of a sum of
money arises out of or under the confract against the Contractor, the SRBWIPL shall be entitled to withhold
and also have a lien to retain such sum or sums in whole the SRBWIPL shall be entitled to withhold the said
cash security deposit or the security if any, furnished as the case may be and also have a lien over the same
pending finalization or adjudication of any such claim. In the event of the security being insufficient to cover
the claimed amount or amounts or if no security has been taken from the Contractor, the SRBWIPL shall be
entitled to withhold and have a lien to the extent of the such claimed amount or amounts referred to supra,
from any sum or sums found payable or which at any time thereafter may become payable to the Contractor
under the same contract or any other contract with this or any other SRBWIPL or pending finalization or
adjudication of any such claim. It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above, by the SRBWIPL will be kept withheld or retained as
such by the SRBWIPL till the claim arising out of or under the contract is determined by the Arbitrator (if
the contract is governed by the Arbitration clause) or by the competent court as the case may be and that
the Contractor will have no claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to supra and duly notified as such to the Contractor. For the
purpose of this clause, where the Contractor is a partnership firm or a limited company, the SRBWIPL shall
be entitled to withhold and also have a lien to retain towards such claimed amount or amounts in whole
or in part from any sum found payable to any partner/limited company as the case may be whether in his
individual capacity or otherwise.

iv. Lien in respect of claims in Other Contracts-Any sum of money due and payable fo the Contractor

(including the security deposit returnable to him) under the contract may be withheld or retained by way of
lien by the SRBWIPL, against any claim of ~ this or any other SRBWIPL or any other Department of the
Central Government in respect of payment of a sum of money arising out of or under any other contract made
by the Contractor with this or any other Department of the Central Government.
Tt is an agreed term of the contract that the sum of money so withheld or retained under this clause by the
SRBWIPL will be kept withheld or retained as such by the SRBWIPL till the claim arising out of or under any
other contract is either mutually settled or determined by Arbitration, if the other contract is governed by
Arbitration clause or by the competent court as the case may be and Contractor shall have no claim for
interest or damages whatsoever on this account or on any other ground in respect of any sum of money
withheld or retained under this clause and duly notified as such to the Contractor.

B Signature On Receipts For Amounts: - Every receipt for money which may become payable or for any security
which may become transferable to the Contractors under these presents, shall, if signed in the partnership
name by any one of the partners of a Contractor’s firm be a good and sufficient discharge fo the SRBWIPL in
respect of the moneys or security purported to be acknowledged thereby and in the event of death of any of
the Contractor partners during the pendency of the contract it is hereby expressly agreed that every receipt
by any one of the surviving Contractor partners shall if so signed as aforesaid be good and sufficient discharge
as aforesaid provided that nothing in this clause contained shall be deemed to prejudice or effect any claim
which the SRBWIPL may hereafter have against the legal representative of any Contractor partner so
dying, for or in respect to any breach of any of the conditions of the contract, provided also that nothing in this
clause contained shall be deemed to prejudice or affect the respective rights or obligations of the Contractor
partners and of the legal representatives of any deceased Contfractor partners interest.
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6. Claim

i. Monthly Statement of claims: The Contractor shall prepare and furnish to the Engineer once in every month
an account giving full and detailed particulars of all claims for any additional expenses to which the
Contractor may consider himself entitled to and of all extra or additional works ordered by the Engineer
which he has executed during the preceding month and no claim for payment for and such additional work will
be considered which has not been included in such particulars.

ii. Signing of “No claim” Certificate: The Contractor shall not be entitled to make any claim whatsoever
against the SRBWIPL under or by virtue of or arising out of this contract, nor shall the SRBWIPL entertain
or consider any such claim, if made by the Contractor after he shall have signed a "No Claim" Certificate in
favour of the SRBWIPL, in such form as shall be required by the SRBWIPL after the works are finally
measured up and paid for by the SRBWIPLs. The Contractor shall be debarred from disputing the
correctness of the items covered by "No Claim" Certificate or demand Arbitration in respect thereof.

H. Postponement: The successful tender(s)/Contractor(s) shall have no claim whatsoever against SRBWIPL if the
work is postponed to a later date, closed down for completion over a longer period, suspended the course of
execution or abandoned either in part or whole in the overall interest of the SRBWIPL Administration or for any
reason beyond the control of SRBWIPL Administration. The decision of the SRBWIPLs in this regard shall be
final and binding.

I. Specifications, Drawings, Technical Details Etc. : The specifications, drawings, bill of materials and other
technical information etc. should normally be available with the Contractor. However, for any clarification the
Firm may contact SRBWIPL Administrative Office / SRBWIPL Factory Incharge (Kulti). A declaration in the
techno-commercial bid shall have to be submitted by the bidder that the design, specification, drawings and
other technical information have been fully read and understood and accordingly prices have been quoted in
price bid. Queries if any may be clarified from D6M/SRBWIPL Administrative Office, (Kulti).

Js Quality Plan: The execution of awarded work shall be as per the RDSO approved drawings, specifications, QAP,
WPS and inspection Check Sheets of the BOXNR wagon.

K. Wastage / Scrap / Off Cuts: All the wastage / scrap / off-cuts generated during the fabrication by
Contractor shall be the property of SRBWIPL. Contractor shall not be entitled to claim any wastage / scrap /
off-cuts to be generated for the job against this contract. Daily reconciliation of scrap and Off Cuts with
nominated staff of SRBWIPL to be done and to be kept at location identified by SRBWIPL.

L. Material Reconciliation: Contractor has to submit Daily Material Reconciliation Statement for all materials
supplied by SRBWIPL and supplied by the contractor. The statement to be submitted and duly certified by
SRBWIPL's representative at the time of submission of bill after each lot of 25 (Twenty-five) wagons against
the order. The same is to be attached with the bill for release of payment.

M.  Subletting:

The Contractor shall not or assign this work or any part thereof without the permission of SRBWIPL. Subletting

may be permitted as per discretion of CEO/SRBWIPL if machine / infrastructure is not available at SRBWIPL

Factory, Kulti. In the event of the vendor subletting or assigning this work or part thereof without such

permission, SRBWIPL shall be entitled to cancel the order and execute the at the risk of the vendor and the

vendor shall be liable for any loss or damage which SRBWIPL may sustain in consequence of or arising out of
such supplies elsewhere and also cancellation of registration or temporary suspension.

N.  Evaluation Of Lowest Bid: Evaluation of lowest bid shall be made on the basis Total basic price by the Techno
commercially eligible bidder.

O.  Safety: The safety of men and materials will be the sole responsibility of the contractor and in no way
SRBWIPL will be held liable for any damage or loss to the property or injury to the men of the contractor. The
confractor to take all the measures in respect of compliance of all statutory and safety requirements.

P. Penalty For Shortfall of Production: -

The minimum number of BOXNHL wagons to be DMed in a month is 100 nos.

If the contractor fails to meet the target, then an amount of Rs 2,000 per wagon will be levied as a penalty for

the number of wagons falling short of the target and the amount will be levied from the monthly bills. However,

an initial period of 30 days from the date of issuing of order will be allowed without penalty to stabilize the
work.

The contract should be executed in time, adhering the delivery schedule and in case of non-completion of the

Job in the scheduled delivery time, a penalty to be imposed as deemed fit by the management of SRBWIPL.

In case the contractor fails to meet the target due to some other reason i.e. implementation of force majeure

or some other calamity which is unavoidable then the penalty may be waived for that period at the sole

discretion of the management of SRBWIPL.

Q.  Preference to MSME Units: Offers from MSME units will be considered for placement of order in accordance
with the guidelines circulated vide Ministry of MSME, gavernment of India Notification No. 503, Dated
23.03.2012 and subsequent notification therein. )
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R. Guarantee/Warranty:
The guarantee/ Warranty period will be 30 months from the date of delivery or 24 months from the date of
commissioning whichever is later.

S.  JV/Consortium:

10 The bidder with Joint Venture (JV) or consortiums may also participate in the tender for which the
relevant agreement should be submitted with the bid.

20 The JV/Consortium must have experience in execution of same type of job (as stated in the NIT) during
the last seven years.

3.0 Supporting documents complying the technical & financial eligibility criteria must be submitted with the bid
without which the offer will be treated as incomplete and shall be rejected.

40 Conditions for JV/Consortium Bids:

41 The tenders for this contract will be considered only from those tenderers (Proprietorship firms,
Partnerships firms, Companies, Corporations, JV/Consortium) who meet the requisite eligibility criteria
prescribed in the tender.

4.2 (I)Number of bidders in a Consorfium shall not be more than three.

(II) A member of the JV/Consortium shall not be permitted to participate either in an individual capacity
or as a member of another JV/Consortium in the same tender.
(III) The tender document submitted should be in the name of the JV/Consortium and not in the name of
any of the constituent members.

43 Bidders found to have a conflict of interest in the opinion of SRBWIPL shall be disqualified.

4.4 Tender fee & EMD shall be submitted in the name of JV/Consortium.

45 Any Central / State government department / public sector undertaking / other government entity or local
body must not have banned business with the bidder (any member in case of JV/Consortium members) as on
the date of tender submission. The bidder should submit an undertaking to this effect.

46 One of the members of the JV/Consortium shall be its Lead Member who shall have a majority (at least
51%) share of interest in the JV/Consortium and any of the member must have met either of the Financial
or Technical Eligibility criteria. (Consortium as a whole shall meet the qualifying norms in respect to the
work experience and furnover requirement).

47 A copy of Memorandum of Understanding (MOU) executed by the JV/Consortium members shall be
submitted by the JV/Consortium along with the tender. The complete details of the members of
JV/Consortium, their share & responsibility in the JV/Consortium, particularly with reference to financial,
technical and other obligations shall be furnished in the MOU.

48 Once the tender is submitted, the MOU shall not be modified / altered / terminated during the validity of
the tender. In case the bidder fails to observe / comply with this stipulation, the full EMD/SD/P& amount
shall be forfeited.

49 Approval for change of constitution of JV/Consortium shall be at the sole discretion of SRBWIPL. The
constitution of the JV/Consortium shall not be allowed to be modified after submission of the bid, except
when modification becomes inevitable due fo succession laws etc. and in any case the minimum eligibility
criteria should not get vitiated. However, the Lead Member shall continue fo be the Lead Member of the
JV/Consortium. Failure to observe this requirement would render the tender to be invalid.

410 Similarly, after the contract is awarded, the constitution of the JV/Consortium shall not be allowed fo be
altered during the currency of the contract except when modification becomes inevitable due fo succession
laws etc. and in any case the minimum eligibility criteria should not get vitiated. Failure to observe this
stipulation shall be deemed to be breach of contract with all the consequential penal action as per confract
condition.

411 Work order will be placed in the name of JV/Consortium.

412 On issue of contract to a JV/Consortium, a single Security Deposit/Performance Guarantee shall be
submitted by the JV/Consortium as per tender conditions. All the Guarantees shall be accepted in the name
of JV/Consortium and no splitting of Guarantees amongst the members of JV/Consortium shall be
accepted.

413 Joint and several liabilities: - Members of the JV/Consortium to which the contract is awarded, shall be
jointly and severally liable to SRBWIPL for execution of the project in accordance with the terms &
conditions of the NIT. The JV/Consortium members shall also be liable jointly and severally for the loss,
damages caused to SRBWIPL during the course of execution of the contract or due to non-execution of the
contract or part thereof.

414 Payments will be made to the JV/Consortium, SRBWIPL will not take the responsibility of apportion of the
payment among the members of the Consortium.

4.15 Duration of the JV/Consortium Agreement: - It shall be valid during the entire currency of the contract
including the period of extension (if any) and the guarantee period af ter the work is completed.
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4.16 Governing Law: - The JV/Consortium Agreement shall in all respect be governed by and interpreted in
accordance with the Indian Laws.

4.17 Authorized member : - JV/Consortium members shall authorize one of the members on behalf of the
JV/Consortium to deal with the tender, sign the agreement or enter into contract in respect of the said
tender, to receive payment, to witness joint measurement of work done and similar such action in respect
of the said tender / contract. All notices / correspondences with respect to the tender / contract shall be
sent only to the person and e-mail address to be mentioned by the bidder in Page No. 1 of the NIT.

4.18 No member of the JV/Consortium shall have the right to assign or transfer the interest right or liability in
the contract without the written consent of the other members and that of SRBWIPL in respect of the
said tender / contract.

4.19 Documents to be enclosed by the JV/Consortium along with the tender: (a) In case of one or more of the
members of the JV/Consortium is/are Partnership firm(s), following documents are to be submitted. (i)
Notary certified copy of the Partnership deed (ii)Consent of all the members to enter into the
JV/Consortium agreement on a stamp paper of appropriate value (in original) (iii)Power of attorney (duly
registered) in favour of one of the partners of the Partnership firm to sign the JV/Consortium Agreement
on behalf of the Partnership firm & create liability against the firm (b) In case of one or more of the
members of the JV/Consortium is/are Proprietary firm(s), following documents shall be enclosed: Affidavit
on stamp paper of appropriate value declaring his/her Concern is a Proprietary Concern and he/she is the
sole proprietor of the Concern OR he/she is in position of KARTA of Hindu Undivided Family (HUF) and
he/she has the authority, power and & consent given by other partners to act on behalf of HUF. (c) In case
of one or more of the members of the JV/Consortium is/are limited company(s), following documents shall
be enclosed: (i) Notary certified copy of the resolutions of the Directors of the Company, permitting the
Company to enter into a JV/Consortium, authorizing one of the Directors or Managers to sign
JV/Consortium agreement, such other documents required to be signed on behalf of the company and enter
into liability against the company and / or do any other act on behalf of the company. (ii) Copy of
Memorandum of Articles of the Company. (iii) Power of Attorney (duly registered) by the Company
authorizing the person to do/act mentioned in para (i) above.

4.20 Bidder (any member in case of JV/consortium) must not have suffered bankruptcy/insolvency during the
last 3 years. The bidder should submit an undertaking with the Techno-commercial Bid.
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Annexure - IV
Price Bid of BOXNHL Wagon

Stage Wise Break up of Rate for Fabrication of BOXNHL, Design-D (UMBS) Wagon

[ Price/Wagon

Stages Description of Work (In Rupees)

In Figures In Words

Raw material cutting as per cutting diagram and processing of
components i.e. shearing, gas cutting, plasma cutting (including profile

1
cutting as per drawing / template), drilling, machining, pressing, forging

(as applicable).

5 Fabrication of Centre Sill Assembly including fitment and riveting /lock
bolting of coupler components and cambering.

3 Fabrication of under frame including sub-assemblies like sole bar,
bolster, cross bar, head stock and fitment and welding of floor plate.

4 Fabrication of side body assembly complete including preparation of SS
sheets, sub-assemblies, components etc.

5 Fabrication of end body assembly complete including preparation of S5

sheets, sub-assemblies, components etc.

Erecting super structure including all the above mentioned assemblies /
6 sub-assemblies and complete welding by CO2 / MIG / Manual welding on
manipulator and fitment of Centre Pivot Top and coupler components.

Wagon wheeling which includes handling of mounted wheels, bogie,
7 mounting of bogie on wheel, lowering supersfructure on mounted bogie as
required and relevant.

Fabrication of door assembly complete including preparation of SS
sheets, sub-dssemblies, components efc.

Fabrication of all other miscellaneous wagon components /sub-assemblies
out of free supply steel items.

10 Fitment and riveting / lock bolting of door assembly.

Repairing / rectification as necessary including completion of missed out

11 . ;
jobs, if any.
12 Shot blasting, painting & lettering as per requirement of relevant
drawings / specification.
13 Fitment and festing of air brake system including fabrication of brake
gear component as required.
14 Put up complete wagon for RDSO inspection and obtaining DM after
inspection
5 Any other work not specified above but is required to be done for
completion of fabrication of wagon.
A Total labour charge for fabrication of one BOXNHL, Design-D
(UMBS) Wagon
Note:
1. Interse position will be determined on the basis of the total labour charge for the fabrication of BOXNHL Wagon.
2. The price will be firm during the pendency of the confract. The bidder should submit an undertaking as per the format

in Annexure -A.
Taxes as applicable will be reimbursed in addition to the unit basic price as finalized in the tender.
The past performance of the bidder will be considered during the evaluation of bids.

-

(Signature & Stamp of the Tenderer)
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Annexure -A

(To be submitted by the bidder along with the price bid on the letterhead of the firm with the stamp and signature of
the authorized person)

To

The Deputy General Manager/Purchase

SAIL RITES Bengal Wagon Industry Pvt. Ltd.
P.O-Kulti, Dist-Paschim Bardhaman

West Bengal, Pin-713343

Sub:  Undertaking for fabrication & assembly of BOXNHL, Design-D (UMBS) wagons at SRBWIPL Factory, Kulti with
the firm rate without any escalation during the pendency of contract.

Ref: SRBWIPL/Fab/Wagon/250-A/24-25/01, Date 25.07.2024

I do hereby declare that the quantity ordered against the contract for fabrication & assembly of BOXNHL, Design-D
(UMBS) wagons will be executed by us with the agreed basic price plus applicable taxes during the pendency of the
contract stipulated in the tender document.

No price escalation will be demanded by us whatsoever the reason may be.

Signature of Authorized Signatory of
Firm with company seal.

(Signature & Stamp of the Tenderer)
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Annexure: B

Bid Security Declaration Form
(To be printed on the letterhead of the firm)

Date:

To

Deputy General Manager/Purchase

SAIL RITES Bengal Wagon Industry Pvt. Ltd.
P.O-Kulti, Dist-Paschim Bardhaman

West Bengal, Pin-713343

Ref. Tender No. & Date:

I/We the undersigned, declare that:

I/We understand that, according to your tender conditions, bids must be supported by a Bid Securing Declaration for an
exempted vendor.

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of two years from the
date of notification if I am /We are in a breach of any obligation under the bid conditions, because

I/We
a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during the period of bid
validity specified in the form of Bid.
or

b) having been notified of the acceptance of our Bid by the purchaser during the period of bid validity Fail to execute
the contract.

I/We understand this Bid Securing Declaration shall cease to be valid if T am/we are not the successful Bidder, upon the
carlier of (i) the receipt of your notification of the name of the successful Bidder; or (i) thirty days after the
expiration of the validity of my/our Bid.

Signature & designation of authorized person of the Bidder

Corporate Seal

Dated on day of 20 (Date of signing)

(Note: In case of a Joint Venture, the Bid Security Declaration must be in the name of all partners of the Joint Venture
that submits the bid)

(Signature & Stamp of the Tenderer)
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Annexure-C

(This is for the purpose of submission of Performance Guarantee after awarding of work order and before
execution of contract agreement by the successful tenderer)

In consideration of SAIL RITES Bengal Wagon Industry Pvt. Ltd., Kulti, West Bengal (hereinafter called SRBWIPL)
having agreed to exempt ..o, (Name and Address of firm) (hereinafter called "The said
Contractor(s)") from the demand under the terms and conditions of the letter of Acceptance No

, Dated ..o made between SRBWIPL and
s . (NGME Of firm) for Contract for the fabrication & assembly of
BOXNHL, Design-D (UMBS) wagons at SRBWIPL Factory, Kulti (hereinafter Called the "The said letter of
Acceptance/Agreement") of performance guarantee for the due fulfilment by the said Contractor(s) of the terms and
conditions contained in the said letter of acceptance, on submitting the Bank Guarantee for

( rupees only)

1. We, (Indicate the name of the bank) (hereinafter referred to as “The Bank") at
the request of (contractor (s) do hereby undertake to pay to SRBWIPL an amount
not exceeding against any loss or damage caused to or suffered or would be

caused to or suffered by the SRBWIPL by reason of any breach of the said Contractor(s) of any of the terms or
conditions contained in the said letter of Acceptance/Agreement.

2. We (indicate the name of Bank) do hereby undertake to pay
the amounts due and payable under this guarantee without any demur, merely on a demand from the SRBWIPL
stating that the amount claimed is due by way of loss or damages caused to or would be caused to or suffered by the
SRBWIPL by reason of any breach by the said contractor(s) of any of the terms or conditions contained in the said
letter of Acceptance/Agreement or by reason of the contractor(s) failure to perform the said letter of
Acceptance/Agreement. Any such demand made on the bank shall be conclusive as regards the amount due and
payable by the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding .

3. We undertake to pay to the SRBWIPL any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s)/supplier(s) in any suit or proceeding pending before any court of Tribunal relating thereto our liability
under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment there under the
contractor(s)/supplier(s) shall have no claim against us for making such payment.

4. We (Indicate the name of Bank) further agree that the
guarantee herein contained shall remain in full force and effect during the period that would be taken for the
performance of the said letter of Acceptance/Agreement and that it shall continue to be enforceable till all the
dues of the SRBWIPL under or by virtue of the said letter of Acceptance/Agreement have been fully paid and its
claims satisfied or discharged or till SRBWIPL certified that the terms and conditions of the said letter of
Acceptance/Agreement have been fully and properly carried out by the said Contractor(s) and accordingly
discharges the guarantee. Unless a demand or claim under this guarantee is made on us in writing on or before the
Date of Completion of the Contract (including 60 days beyond the date of completion of the work).

We shall be discharged from all liability under this guarantee thereafter.

5. We (indicate the name of bank) further agree with
SRBWIPL that the SRBWIPL shall have the fullest liberty without our consent and without affecting in any manner
our obligations hereunder to vary any of the terms and conditions of the said letter of Acceptance/Agreement or to
extend time of performance by the said contractor(s) from time to time or to postpone for any time or from time to
time any of the powers exercisable by SBWIPL against the said Contractor(s) and to forebear or enforce any of
the terms and conditions relating to the said letter of Acceptance/Agreement and we shall not be relieved from our
liability by reason of any such variation or extension being granted to the said Contractor(s) or for any forbearance,
act or omission on the part of SRBWIPL or any indulgence by SRBWIPL to the said Contractor(s) or by any such
matter or thing whatsoever which under the law relating to sureties would but for this provision have effect of so

relieving us. -

6. This guarantee will not be discharged due to a change in the constitution of the Bank or the Contractor(s) /
Supplier(s).

7. We (indicate the name of Bank) lastly undertake

not to revoke this guarantee during its currency except with the previous consent of the SRBWIPL in writing.

(Signature & Stamp of the Tenderer)
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Witness: 201 T Y ———————— (Name of the Bank)

(Signature) (Signature)

(Full Name & official Address) (Full Name)

Official Address, Designation and Bank Seal
Power of Attorney no:

Date:

(Signature & Stamp of the Tenderer)
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Annexure-D
INTEGRITY PACT DOCUMENT
(To be executed on a plain paper)
Integrity Pact Between

SAIL RITES Bengal Wagon Industry Pvt. Ltd. hereinafter referred to as "The BUYER", and
hereinafter referred to as "The Bidder/Contractor”.

Preamble
The BUYER invites the bids from all eligible bidders and intends to enter into an agreement for

with the successful bidder (s), as per organizational systems & procedures. The BUYER values full compliance with all
relevant laws and regulations, and the principle of economical use of resources and of fairness and transparency in this
relation with the BIDDER and/or CONTRACTOR.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

In order to achieve these goals, the principal cooperates with the renowned international Non-Governmental
Organization "Transparency International” (TI). Following TI's national and international experience, the Principal will
appoint an External Independent Monitor who will monitor the tender process and the execution of the contract for
compliance with the principles mentioned above.

Section 1 - Commitments of the Principal .

1. The principal commits itself to take all measures necessary to prevent corruption and to observe the following
principles:
1. No employee of the principal, personally or through family members, will be in connection with the tender for, or
the execution of a contract, demand, take a promise for or accept, for him/herself or third person, any material or
immaterial benefit which he/she is not legally entitled fo.
2. The Principal will, during the tender process treat all Bidders with equity and reason. The principal will in
particular, before and during the tender process, provide to all Bidders the same information and will not provide to
any Bidder confidential/additional information through which the Bidder could obtain an advantage in relation to the
tended process or the contract execution.
3. The Principal will exclude from the process all known prejudiced persons.

2. If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the
relevant Anti-Corruption Laws of India, or if there be a substantive suspicion in this regard, the principal will inform
its Vigilance Office and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder/Contractor

1. The Bidder / Contractor commits itself to take all measures necessary to prevent corruption. He commits himself to
observe the following principles during his participation in the tender process and during the contract execution.
1. The Bidder / Contractor will not, directly or through any other person or firm, offer, promise or give to any of the
principal's employees involved in the tender process or the execution of the contract or to any third person any
material or immaterial benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage
during the tender process or during the execution of the contract.
2. The Bidder / Contractor will not enter with other Bidders into any undisclosed agreement or understanding,
whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids or any other actions to restrict competitiveness or to introduce cartelization in
the bidding process.
3. The Bidder / Contractor will not commit any offence under the relevant Anti-corruption Laws of India; further
the Bidder / Contractor will not use improperly, for purposes of competition or personal gain, or pass on to others,
any information or document provided by the principal as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted electronically.
4. The Bidder / Contractor will, when presenting his bid, disclose any and all payments he has made, is committed to
or intends to make to agents, brokers or any other intermediaries in connection with the award of the contract.

2. The Bidder / Contractor will not instigate third persons to commit offences outlined above or be an accessory to
such offences.

Section 3 - Disqualification from tender process and exclusion from future contracts

If the Bidder, before contract award has committed a serious transgression through a violation of Section 2 or in any

other form such as to put his reliability or credibility as Bidder into question, the Principal is entitled to disqualify the

Bidder from the tender process or to terminate the contract, if already signed, for such reason.

(Signature & Stamp of the Tenderer)
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(1) If the Bidder / Contractor has committed a transgression through a violation of Section- 2 such as to put his
reliability or credibility into question, the Principal is entitled also to exclude the Bidder / Contractor from future
contract award processes. The imposition and duration of the exclusion will be determined by the severity of the
transgression. The severity will be determined by the circumstances of the case, in particular the number of
transgressions, the position of the transgressors within the company hierarchy of the Bidder and the amount of damage.
The exclusion will be imposed for a minimum of 6 months and a maximum of 3 years.

(2) The Bidder accepts and undertakes to respect and uphold the Principal’s absolute right to resort to and impose such
exclusion and further accepts and undertakes not to challenge or question such exclusion on any ground, including the
lack of any hearing before the decision to resort to such exclusion is taken. This undertaking is given freely and after
obtaining independent mega advice.

(3) If the Bidder / Contractor can prove that he has restored/recouped the damage caused by him and has installed a
suitable corruption prevention system, the Principal may revoke the exclusion prematurely.

(4) A transgression is considered to have occurred if, in light of available evidence, no reasonable doubt is possible.
Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder from the fender process prior fo the award according to Section 3, the
Principal is entitled to demand and recover from the Bidder the damages equivalent o the amount equivalent fo Earnest
Money Deposit or Bid Security, whichever is higher.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitle to terminate the
contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor liquidated
damages equivalent to 5% of the contract value or the amount equivalent to. Security Deposit / Performance Bank
Guarantee, whichever is higher.

(3) The Bidder agrees and undertakes to pay the said amounts without protest or demur subject only to condition that if
the Bidder / Contractor can prove and establish that the exclusion of the Bidder from the tender process or the
termination of the contract after the contract award has caused no damage or less damage that the amount of
liquidated damages, the Bidder Contractor shall compensate the Principal only to the extent of the damage in the
amount proved.

Section 5 - Previous Transgression

(1) The Bidders declares that no previous transgressions occurred in the last three years with any other Company in any
country conforming to the TI approach or with any other Public Sector Enterprise in India that could justify his
exclusion from the tender process.

(2) If the Bidder makes an incorrect statement on this subject, he can be disqualified from the tended processor the
contract, if already awarded, can be terminated for such reason.

Section 6 -Equal treatment of all Bidders / Contractors

(1) The Bidder/ Contractor undertakes to demand from all subcontractors a commitment it conformity with this
Integrity Pact and to submit it to the Principal before contract signing.

(2) The Principal will enter into agreements with identical conditions as this one with all Bidders, Contractors and
Subcontractors.

(3) The Principal will disqualify from the tender process all Bidders who do not sign this Pact or violate its provisions.
Section 7 - Criminal charges against violating Bidders / Contractors

If the Principal obtains knowledge of the conduct of a Bidder, Contractor or of an employee or a representative or an
associate of a Bidder, Contractor which constitutes corruption, or if the Principal has substantive suspicion in this
regard, the Principal will inform the Vigilance Office.

Section 8 - External Independent Monitor/ Monitors

(2 nos. or depending on the size of the contract)

(to be decided by the Competent authority of the Principal)

(1) The Principal appoints a competent and credible External Independent Monitor for this Pact. The task of the Monitor
is to review independently and objectively whether and to what extent the parties comply with the obligations under
this agreement.

(2) The Monitor is not subject to instructions by the representatives of the parties and performs his functions neutrally
and independently. He reports to the Competent authority of the Principal. -

(3) The Contractor accepts that the Monitor has the right o access without restriction to all Project documentation of
the Principal including that provided by the Contractor. The Contractor will also grant the Monitor, upon his request and
demonstration of a valid interest, unrestricted and unconditional access to his project documentation. The same is
applicable to Subcontractors. The Monitor is under contractual obligation to treat the information and documents of the
Bidder / Contractor with confidentiality.

(4) The Principal will provide to the Monitor sufficient information about all meetings among the parties related to the
Project provided such meetings could have an impact on the contractual relations between the Principal and the
Contractor. The parties of fer to the Monitor the option to participate in such meetings.

(Signature & Stamp of the Tenderer)
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(5) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the Management
of the Principal and request the Management to discontinue or heal the violation, or to take other relevant action.

The monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand
from the parties that the pact in a specific manner, refrain from action or tolerate action.

(6) The Monitor will submit a written report to the Competent authority of the Principal within 8 to 10 weeks from the
date of reference or intimation to him by the "Principal" and, should the occasion arise, submit proposals for correcting
problematic situations.

(7) Monitor shall be entitled to compensation on the same terms as being extended to / provided to Outside Expert
Committee members / Competent authority as prevailing with Principal.

(8) If the Monitor has reported to the Competent authority of the Principal a substantiated suspicion of an offense
under relevant Anti-Corruption Laws of India, and the Competent authority has not, within reasonable time, taken visible
action to proceed against such offence or reported it to the Vigilance Office, the Monitor may also transmit this
infatuation directly to the Central Vigilance Commissioner, Government of India.

(9) The word "Monitor" would include both singular and plural.

Section 9 - Pact Duration

This pact begins when both parties have legally signed it. It expires for the Contractor 12 months after the last
payment under the respective contract, and for all other Bidders 6 months after the contract has been awarded.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of this
pact as specified above, unless it is discharged/determined by the compeTenT authority of the Principal.

Section 10 - Other provisions

(1) This agreement is subject to Indian Law. The place of performance and jurisdiction is the administrative office of
the Principal, i.e. Kulti, Paschim Bardhhaman.

(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements have not been
made.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium
members. -

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this agreement remains
valid. In this case, the parties will strive to come to an agreement to their original intentions.

For the Principal For the Bidder / Contractor
(Official Seal) (Official Seal)

Place: Witness: 1.

Date: 2.

(Signature & Stamp of the Tenderer)
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Annexure-E

Undertaking with respect to Compliance of Restrictions for Countries which share a land border with India as stipulated
by Govt. of India.

(To be printed on the letterhead of the firm and should be signed by the authorized person)
DIOFL...orr e cssanssonsissssssisizisisosins psusains
TENA@I NO.....vveureseessi sisamsbsiopressasestes
To
Deputy General Manager/Purchase
SAIL RITES Bengal Wagon Industry Pvt. Ltd.
P.O-Kulti, Dist-Paschim Bardhhaman
West Bengal, Pin-713343
Dear Sir/Madam, -
In line with the guidelines issued for compliance with Restrictions for Countries that share a land border with India as
issued by the Govt. of Indiain July 2020.
I/We have read the clause regarding restrictions on procurements from a bidder of a country that shares a land border
with India and on sub-contracting to contractors from such countries; I/We certify that I/We am/are not from such a
country or, if from such a country, have been registered with the Competent Authority and will not sub-contract any
work to a contractor from such countries unless such contractor is registered with the Competent Authority.

I/We hereby certify that I/We fulfil all requirements in this regard and am/are eligible to be considered.

[Wherever applicable, the evidence of a valid registration by the Competent Authority should be annexed]

(Signature and Stamp of the Bidder)

Bidder Name:

Address:

(Signature & Stamp of the Tenderer)
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Annexure-F

FORMAT FOR UNDERTAKING TO BE SUBMITTED BY THE BIDDER ALONG WITH THE TENDER DOCUMENT

T oo reisinee (Name and Designation) appointed as the attorney/authorized signatory of the bidder
(including its constituents) M/S ... (Hereinafter called the bidder) for the purpose
of the Tender Documents for ........... viveoee. @S per the Tender

No. SRBWIPL/Fab/Wagon/250-A/24-25/01, Date 25.07.2024 (SAIL RITES Bengal Wagon Industry Pvf. Ltd), do
hereby solemnly affirm and state on the behalf of the bidder including its constituents as under:

1. I/We the bidder(s) am/are signing this document after carefully reading the contents of the above-mentioned
tender.

2. T/We declare and certify that I/we have not made any misleading or false representation anywhere in the tender
submitted including the annexure thereto.

3. T/We also understand that my / our offer will be evaluated based on the documents/credentials submitted along with
the offer and the same shall be binding upon me/us.

4. T/We declare that the information and documents submitted along with the tender documents by me/us are complete
and correct and I/we are fully responsible for the authenticity and correctness of the information and documents,
submitted by us.

5. I/We understand that at any time during the process for evaluation of tenders, if any information/document
submitted by me/us is found to be suppressing facts / forged / false / fabricated/fudged or incorrect, it shall lead to
forfeiture of the EMD, if submitted, besides banning under the extant Guidelines for Banning of Business Dealings of
SAIL RITES Bengal Wagon Industry Pvt. Ltd. and initiating any legal action as deemed fit by SAIL RITES Bengal Wagon
Industry Pvt. Ltd. Further, I/We .. (Name of the Bidder) and all my / our constituents understand that
my / our offer shall be summarily rejected.

6. I/We also understand that at any time after the awarding of contract, if the certificate(s) submitted by me / us are
found to be suppressing facts / false / forged / fabricated / fudged or incorrect, it may lead fo termination of the
contract, along with forfeiture of EMD / SD and Performance Guarantee if submitted, besides any other action
provided in the contract including banning under the extant Guidelines for Banning of Business Dealing of SAIL RITES
Bengal Wagon Industry Pvt. Ltd. and initiating any legal action as deemed fit by SAIL RITES Bengal Wagon Industry
Pvt. Ltd.

Place: ! SEAL AND SIGNATURE OF
Date: » VAVA THE BIDDER

(Signature & Stamp of the Tenderer)
Page 24 of 25



Annexure-G

(To be filled & printed on the letterhead of the firm)

No:
Date:

To

Deputy General Manager (Purchase)

SAIL RITES Bengal Wagon Industry Pvt. Ltd.
P.O-Kulti, Dist-Paschim Bardhaman

West Bengal, Pin-713343

Ref. Tender No. & Date:

Subject: Self Declaration u/s 206AB of The Income Tax Act, 1961 regarding deduction of TDS

Dear Sir,
With reference to the above subject matter, we (Name of Supplier/Deductee/Payee) hereby confirm that; we have filed
Income Tax Returns for below mentioned immediately preceding Financial Years relevant to the year of declaration.

FY. Whether amount of | Due Date of Filing of | Actual Date of Filing | ITR -V Ack No.
TDS is more than | ITR of ITR
50,000

We have read and understood the provisions of Section 206AB of the Act and related applicable rules, notifications,
circulars. Further, above mentioned PAN and IT returns details are correct.

We authorize (Name of Deductor) to recover the differential tax at higher rates along with applicable interest and
penalties in case above mentioned information is proved to be incorrect.

With submitting this declaration, it is kindly requested to consider us fo be compliant with the requirements of the Sec.
206AB of the Act.

Signature & designation of the authorized person of the Bidder

-

Corporate Seal

Date day of 20

(Signature & Stamp of the Tenderer)
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